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VAMC - WADE PARK

Revisions: Date

FULLY SPRINKLERED

BID ISSUE 4/29/2016 4/29/2016

541-16-101

MAIN CAMPUS

IMPROVE WATER

SYSTEM TO PREVENT

LEGIONELLA

DAD

PLUMBING LEGEND, SCHEDULES,

DETAILS AND GENERAL NOTES

P-1
JMC

PLUMBING LEGEND AND ABBREVIATIONS

PLUMBING PIPING:

DEMOLITION SYMBOLS:

PLUMBING SYMBOLS:

CALL OUTS:

ABBREVIATIONS:

DOMESTIC HOT WATER RETURN

DOMESTIC HOT WATER SUPPLY

DOMESTIC COLD WATER SUPPLY

SANITARY WASTE

PLUMBING VENT

SAN

RL

EMERGENCY RAIN LEADER

USAN SANITARY WASTE BELOW GRADE

V

RAIN LEADER

EMRL

PIPE DOWN

PIPE RISE UP

PIPE CAP

FLOOR DRAIN

CW

HW

HWR

NATURAL GASG

FIRE SUPPRESSION PIPINGF

VENT THROUGH ROOFVTR

AD ACCESS DOOR

ELECTRICAL CONTRACTOR

GENERAL TRADES CONTRACTOR

TEMPERATURE CONTROL CONTRACTOR

HVAC CONTRACTOR

FIRE SUPPRESSION CONTRACTOR

PLUMBING CONTRACTOR

CONNECT TO EXISTING

EC

GC

FC

PC

TC

HC

CTE

REFERENCE TO CODED NOTE

ABOVE FINISHED FLOORAFF

ROOF OPENINGRO

RD

FD

ROOF DRAIN

FLOOR DRAIN

PRESSURE GAUGE

FLEXIBLE METAL EXPANSION LOOP ASSEMBLY

STRAINER

PIPE EXPANSION ANCHOR

PIPE GUIDE

FLEXIBLE PIPE CONNECTOR

THERMOMETER IN PIPE WELL

BALANCING VALVE

X

E.L.

ISOLATION VALVE

REDUCER

UNION

(SHUTOFF, BALANCE, CHECK)
TRIPLE DUTY VALVE

CHECK VALVE

MOTORIZED 3-WAY CONTROL VALVE

GAUGE PORT (PETE'S PLUG)

DRAIN VALVE WITH HOSE FITTING

MOTORIZED 2-WAY CONTROL VALVE

LOCAL DRAIN, VALVED WITH 3/4" THREADED CONNECTOR

PRESSURE RELIEF VALVE

EXISTING TO REMAIN

EXISTING TO BE REMOVED

X

XR

EXISTING TO BE RELOCATEDXRL
EQUIPMENT OR FIXTURE MARK

UNIT NUMBER

EQUIPMENT
TYPE

BRANCH PIPE CONNECTION

EQ-#
TWO POSITION VALVE

PRESSURE REDUCING VALVE

#

LIMIT OF DEMOLITIONLOD

EXISTING NEW LOCATIONXNL

NOTE:  THIS LEGEND IS INTENDED TO AID IN THE UNDERSTANDING OF SHORTHAND, SYMBOLS AND ABBREVIATIONS SHOWN IN THESE CONSTRUCTION DOCUMENTS.

IT IS NOT THE INTENTION TO DESCRIBE THE PROJECT SCOPE OF WORK, FOR DETAILED SCOPE OF WORK PLEASE REFER TO THE SUBSEQUENT DRAWINGS.

PLUMBING GENERAL NOTES:
A.

B.

C.

D.

E.

F.

G.

H.

I.

NOTIFY ENGINEER OF ANY CONDITIONS WHICH WILL NOT PERMIT THE WORK TO BE PERFORMED AS
INDICATED ON THESE DRAWINGS.

COORDINATE ALL SHUT-DOWNS OF EXISTING PLUMBING SYSTEMS WITH OWNER A MINIMUM OF FOURTEEN
DAYS IN ADVANCE.

PRIOR TO INSTALLATION, VERIFY PRECISE LOCATION OF NEW WALL MOUNTED DEVICES WITH OWNER AND
ARCHITECT.

PROVIDE MANUFACTURER RECOMMENDED SERVICE CLEARANCE FOR ALL PLUMBING EQUIPMENT.

NEW PIPING SHALL NOT BE ROUTED ABOVE ELECTRICAL PANELS. REFER TO ELECTRICAL DRAWINGS FOR
LOCATION OF PANELS.

DEMOLITION OF PLUMBING FIXTURES SHALL INCLUDE ASSOCIATED VALVES, PIPING, INSULATION, HANGERS,
CARRIERS, ETC. BACK TO ACTIVE MAINS AND CAPPED. INCLUDE REMOVAL AND REPLACEMENT OF CEILINGS
AND CUTTING AND PATCHING OF WALLS AND FLOORS. FILL AND PATCH ALL OPENINGS CREATED BY THE
REMOVAL OF FIXTURES AND PIPING TO MATCH SURROUNDING SURFACES.

WHERE WORK IS SHOWN ABOVE EXISTING CEILINGS THE CONTRACTOR SHALL REMOVE AND REPLACE
EXISTING CEILINGS AS REQUIRED TO PERFORM ALL WORK DESCRIBED.

DO NOT USE AERATORS ON LAVATORIES OR SINKS.

MINIMIZE LENGTH OF DEAD LEGS TO TWO (2) PIPE DIAMETERS OR LESS.HOT WATER RETURN VALVE ASSEMBLY DETAIL

NOT TO SCALE

NEW ISOLATION VALVE

SEE PLANS
FOR SIZE

HWR

SEE PLANS FOR SIZE

HW

TIE-IN TO
EXISTING
FIXTURES

FLOW

FLOW

NEW CHECK VALVENEW THERMOSTATIC
BALANCING VALVE

(SEE SCHEDULE)

NEW ISOLATION VALVE

BACK TO EXISTING
HOT WATER

RECIRCULATION
PUMP

THERMOSTATIC BALANCING
VALVE SCHEDULE

WATER TYPE

FLUID TEMPERATURE (°F)

VALVE SIZE(S)

Cv

CONNECTION TYPE

VALVE CONSTRUCTION

CLOSING TEMPERATURE (°F)

DOMESTIC HOT WATER RETURN

140°

3/4"

THREADED

STAINLESS STEEL

1.7

OPENING TEMPERATURE (°F) 125°

135°

ACTUATOR TYPE THERMOSTATIC

VALVE OPERATION SELF-ACTUATING

NOTES:

1.

2.

THERMOSTATIC BALANCING VALVES SHALL HAVE BUILT-IN
BYPASS WITH MINIMUM FLOW OF 0.2 GPM.

CONTRACTOR SHALL FURNISH TEN "10" EXTRA VALVES THAT
SHALL BE TURNED OVER TO THE OWNER.

DEAD-LEG DEMOLITION DETAIL

NOT TO SCALE

EXISTING
ACTIVE MAIN

DRAIN, CAP AND LABEL AS
"ABANDONDED" (NOTE C)

NOTE:

CUT DEAD-LEG PIPING AND CAP REMAINING PIPE A MAXIMUM OF 2 PIPE DIAMETERS FROM THE
ACTIVE MAIN. INSULATE CAP ON ACTIVE PIPE.

CONTRACTOR SHALL REMOVE AT LEAST 12" OF PIPING FROM LIMIT OF DEMOLITION SYMBOL.

CONTRACTOR SHALL DRAIN, CAP AND LABEL REMAINING PIPING AS "ABOANDONED" WITHIN 3 FEET
OF EACH END OF THE "DEAD-LEG" PIPE.

CONTRACTOR TO VERIFY DEAD LEG PIPE IS NOT ACTIVE PRIOR TO REMOVING SECTION OF PIPE.

CAP

CONTINUOUS MONITORING SENSORS

WATER TYPE

TEMPERATURE RANGE (°F)

PARAMETERS MEASURED

CONDUCTIVITY

RESIDUAL OXIDANT

POTABLE WATER

23°F - 392°F

YES

YES

PRESSURE YES

CHLORINE (pH) YES

TEMPERATURE YES

NOTES:

1.

2.

3.

4.

5.

POTABLE WATER POTABLE WATER

NO

NO

NO

YES

YES

NO

NO

NO

NO

YES

MONITORING DEVICE
MULTI-PARAMETER ANALYZER CHLORINE SENSOR WIRELESS TEMPERATURE

23°F - 203°F 23°F - 203°F

BMS CONNECTIVITY MODBUS MODBUS CheckPoint

ADDITIONAL INFORMATION NOTE 1, 4, 5 NOTE 2, 4, 5 NOTE 3, 5

POWER REQUIREMENTS 24 VDC 24 VDC BATTERY

MULTI-PARAMETER ANALYZER SHALL HAVE: UP TO 4 SENSOR INPUTS, UP TO 8 CURRENT OUTPUTS, UP TO SIX
ALARM/CONTROL RELAYS AND A COLOR DISPLAY. DATA ANALYZER SHALL BE CAPABLE OF ACCEPTING DIGITAL OR
ANALOG SENSORS.

CHLORINE SENSOR SHALL: HAVE 1" NPT THREADS ON BOTH ENDS, BE OF DIFFERENTIAL ELECTRODE TECHNIQUE
DESIGN, HAVE HEX-SHAPED WRENCH FLATS, HAVE INTEGRCHANGABLE PRE-CALIBRATED PLUG-IN SENSOR HEADS
AND HAVE INTERACTIVE COMMUNICATIONS WITH A HOST COMPUTER.

TEMPERATURE SENSOR SHALL: COMMUNICATE WITH THE EXISTING CHECKPOINT WIRELESS MONITORING SYSTEM
AND BE INSTALLED/MOUNTED ON THE EXTERIOR OF THE HOST PIPE.

EACH OF THESE SENSORS SHALL BE PROVIDED WITH 24V POWER AND TIED INTO THE BMS. CONTRACTOR SHALL
ADD GRAPHICS TO DISPLAY ALL OUTPUT VALUES AND SET-UP ALARM POINTS.

ALL SENSORS MUST BE INSTALLED IN ACCESSIBLE LOCATIONS AND TAGGED FOR IDENTIFICATION.

M C T

INFECTION CONTROLS NOTE:

THE CONTRACTOR SHALL USE THE APPROPRIATE INFECTION CONTROL METHODS DEPENDING ON THE
TYPE OF SPACE THEY ARE WORKING IN. SEE SHEET P-7 FOR TYPICAL SPACE INFECTION CONTROL NOTES
AND REFER TO SPECIFICATIONS FOR FULL REQUIREMENTS.

CAP

2 PIPE DIAMETERS
MAXIMUM (NOTE A)

12" MINIMUM
(NOTE B)

A.

B.

C.

D.

CONTRACTOR SCHEDULING NOTES:

THIS PROJECT WILL TAKE PLACE IN A FULLY FUNCTIONAL HEALTHCARE FACILITY WITH NO DEFINED
PROJECT SCOPE AREA.

THE CONTRACTOR SHALL SCHEDULE ALL WORK AHEAD OF TIME PER THE SPECIFICATIONS AND PROVIDE
THE COR WITH A 2-WEEK LOOK-AHEAD ON A WEEKLY BASIS.

ALL WORK SHALL FALL UNDER THREE CATEGORIES. AREAS WILL BE IDENTIFIED ON THE FLOOR PLANS.

FIRST SHIFT: WORK SHALL BE COMPLETED BETWEEN THE HOURS OF 7AM-4PM. PATIENTS WILL TYPICALLY
BE PRESENT IN THESE AREAS AND WORK WILL LIKELY NEED TO BE DONE IN A HEPA TENT OR CLASS-2
ENVIORNMENTAL CONTROLS WILL NEED TO BE  SET-UP PER THE SPECIFICATIONS. CLASS-3
ENVIORNMENTAL CONTROLS WILL BE REQUIRED IN CRITICAL OR HIGH-RISK AREAS.

SECOND SHIFT: WORK SHALL BE COMPLETED BETWEEN THE HOURS OF 4PM-5AM. CONTRACTOR SHALL NOT
BEGIN WORK IN THESE AREAS UNTIL ALL EMPLOYEES HAVE LEFT FOR THE NIGHT OR THE CONTRACTOR
RECEIVES VERBAL CONSENT BY THE DEPARTMENT HEAD TO BEGIN WORK. THE CONTRACTOR SHALL USE
CLASS-2 ENVIORNMENTAL CONTROLS WHERE EMPLOYEES OR PATIENTS ARE PRESENT.

FLOAT WORK: WORK SHALL BE COMPLETED WHEN AREAS IN FIRST OR SECOND SHIFT CANNOT BE
ACCESSED OR WHEN CRITICAL SCHEDULING IS REQUIRED. THESE AREAS WILL TYPICALLY NOT BE OCCUPIED
AND ENVIORNMENTAL CONTROLS SHALL BE AT THE DISCRETION OF THE COR. SOME AREAS ARE CRITICAL
AND WILL REQUIRE THE USE OF A HEPA TENT OR CLASS-3 ENVIORNMENTAL CONTROLS. WORK IN CRITICAL
AREAS SHALL BE CLOSELY COORDINATED WITH THE COR AND THE DEPARTMENT HEAD.

CONTRACTOR SHALL SCHEDULE ALL SHUTDOWNS AT LEAST 2-WEEKS IN ADVANCE.

IF AREAS ARE UNAVAILABLE; CONTRACTOR SHALL NOTIFY THE COR THAT SCHEDULED WORK CANNOT BE
ACCOMPLISHED AND COORDINATE AN ALTERNATIVE TIME TO COMPLETE THE WORK.

CONTRACTOR SHALL HAVE 500 CALENDAR DAYS TO COMPLETE ALL WORK DEFINED IN THESE DOCUMENTS.

CONTRACTOR SHALL BE LIMITED TO FOUR (4) CREWS ON SITE AT ANY GIVEN TIME. CONTRACTOR SHALL
COORDINATE SUPERVISION OF ALL CREWS WITH COR PRIOR TO STARTING WORK.

1.

2.

3.

4.

5.

6.

7.

CONSTRUCTION PROJECT NOTES:

THE FOLLOWING IS A LIST OF PROJECTS THAT ARE CURRENTLY UNDER CONSTRUCTION OR BEING
DESIGNED AT THE VA WADE PARK FACILITY. THESE PROJECTS MAY CONFLICT WITH WORK BEING SHOWN ON
THESE DRAWINGS. CONTRACTOR SHALL COORDINATE WORK IN THESE AREAS WITH THE VA COR PRIOR TO
STARTING CONSTRUCTION.

PROJECTS UNDER CONSTRUCTION:
RENOVATE AMBULATORY CARE MEDICAL AND SPECIALTY CLINICS - 541-15-102
ENHANCE MEDICAL, SPECIALTY CARE & ADMINISTRATION SERVICES - 541-15-101
EXPAND AND RENOVATE NUCLEAR MEDICINE AND RADIOLOGY - 541-15-101
HEMO-ONCOLOGY
PHARMACY EXPANSION
RADIOLOGY NORTH
SURGERY ADDITION MINOR - 541-364

PROJECTS UNDER DESIGN:
ENHANCE & CONSOLODATE MENTAL HEALTH SERVICES - 541-16-104
RENOVATE AND EXPAND ENDOSCOPY - 541-16-107
RENOVATE INPATIENT SCI SUITE - 541-16-106
RESEARCH NORTH - 541-13-104

NEW PIPING - FLUSHING NOTE:

AFTER THE INSTALLATION AND FINAL CONNECTION OF NEW DOMESTIC WATER PIPING, THE CONTRACTOR
SHALL FLUSH ALL NEW PIPING AND DOWNSTREAM FIXTURES PER THE SPECIFICATIONS. SEE SECTION 220511.

MAXIMUM HOT WATER RETURN TIE-IN LENGTH

NOTE:

CONTRACTOR SHALL USE THE DISTANCES SHOWN ABOVE TO DETERMINE THE TIE-IN LOCATIONS OF THE HOT
WATER RETURN PIPING TO THE DOMESTIC HOT WATER PIPING. THE ALLOWABLE LENGTH IS MEASURED FROM
THE DOMESTIC HOT WATER INLET OF THE PLUMBING FIXTURE TO THE CONNECTION POINT OF THE HOT
WATER RETURN SYSTEM. THESE LENGTHS WERE CALCULATED USING THE MAXIMUM VOLUMES FOUND IN THE
VA PLUMBING DESIGN MANUAL - SECTION 4.4.2.B. CONTRACTOR SHALL VERIFY THEIR TIE-IN LOCATIONS ARE
WITHIN THE ABOVE REQUIREMENTS PRIOR TO MAKING ANY CONNECTIONS SHOWN ON THE FLOOR PLANS.

WATER FLOW RANGE (GPM) 0.2 - 4.0
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TYPICAL CLASS-2 HIGH TRAFFIC AREA NOTES 2

0' 2' 4' 8' 16'0' 2' 4' 8' 16'0' 2' 4' 8' 16'0' 2' 4' 8' 16'0' 2' 4' 8' 16'

 1/4" = 1'-0"

TYPICAL CLASS-2 PATIENT AREA NOTES 1

TYPICAL CLASS-2 PATIENT AREA NOTES

TYPICAL CLASS-2 HIGH TRAFFIC AREA NOTES

1 CONTRACTOR SHALL SET UP NECESSARY CRITICAL BARRIERS. CLOSE DOOR AND TAPE FRAME TO PREVENT AIR
FROM ESCAPING WORK SPACE. CONTRACTOR MAY INSTALL TEMPORARY ZIP-WALL TO PROTECT REMAINDER OF
ROOM IF SPACE IS LARGE. CONTRACTOR SHALL PROVIDE SIGNAGE INDICATING THAT THE SPACE IS UNDER
CONSTRUCTION.

CONTRACTOR SHALL PROVIDE WALK-OFF MAT AT ENTRANCE OF CONSTRUCTION AREA.

ISOLATE HVAC SYSTEM IN SPACE(S) WHERE WORK IS BEING DONE. CONTRACTOR SHALL COVER ALL
DIFFUSERS AND GRILLES AND SEAL AIR-TIGHT. COORDINATE SHUTDOWN OF VAV-BOX IF CONSTRUCTION AREA
IS SERVED BY A SINGLE UNIT. THIS UNIT SHALL REMAIN OPERATIONAL CONTINUOUSLY DURING CONSTRUCTION.

CONRACTOR SHALL UTILIZE AIR-SCRUBBER WITH HEPA FILTRATION TEMPORARILY DUCTED TO A
RETURN/EXHAUST AIR GRILLE TO MAINTAIN 0.01"WG OF NEGATIVE AIR PRESSURE WITHIN ROOM DURING
CONSTRUCTION.

PROVIDE TRANSITION SIZED TO MATCH RETURN/EXHAUST GRILLE AND TRANSITION TO ROUND. PROVIDE
FLEXIBLE DUCT FROM PORTABLE AIR SCRUBBER OUTLET TO RETURN/EXHAUST GRILLE.

ALL CONSTRUCTION WASTE SHALL BE PUT INTO A PORTABLE CONTAINER AND SEALED TIGHTLY BEFORE
EXITING WORK AREA.

COVER AND PROTECT ANY EXISTING FIXTURES, FURNITURE OR EQUIPMENT IN WORK SPACE.

CONTRACTOR SHALL OBTAIN PERMISSION FROM COR AND DEPARTMENT HEAD AND PRESENT CLASS-2
ENVIORNMENTAL CONTROL METHOD FOR APPROVAL PRIOR TO STARTING WORK.

CONTRACTOR SHALL NOT BEGIN WORK UNTIL ROOM IS COMPLETELY VACATED OF ALL PATIENTS.

UPON COMPLETION OF WORK CONTRACTOR SHALL: VACUUM WORK AREA WITH HEPA FILTERED VACCUMS, WET
MOP FLOORS AND WIPE ALL HARD SURFACES WITH CLEANER/DISINFECTANT, RESTORE HVAC SYSTEM TO
ORIGINAL STATE AND REMOVE ALL CONSTRUCTION BARRIERS. CONTRACTOR SHALL ALSO NOTIFY COR AND
DEPARTMENT HEAD OF COMPLETION OF WORK.

SPACES THAT FALL UNDER THIS CATEGORY INCLUDE: PATIENT ROOMS, EXAM ROOMS, PROCEDURE ROOMS,
OFFICES, STORAGE AREAS, LAB AREAS, AND RESTROOMS. CRITICAL AREAS MAY ALSO FALL UNDER THIS
CATEGORY, BUT CONTRACTOR SHALL RECEIVE APPROVAL FROM INFECTIOUS CONTROL PRIOR TO WORKING IN
CRITICAL AREAS.

#

2

3

4

A.

B.

C.

D.

5

IN HIGH TRAFFIC AREAS WHERE TEMPORARY BARRIERS ARE NOT PERMITTED:CONTRACTOR SHALL UTILIZE A
HEPA-TENT, OR SIMILAR PRODUCT, TO ACCESS AREAS ABOVE THE CEILING. SEE SPECIFICATIONS FOR HEPA-TENT
REQUIREMENTS.

IN AREAS WHERE TEMPORARY BARRIERS ARE PERMITTED: CONTRACTOR SHALL SET UP NECESSARY CRITICAL
BARRIERS. CLOSE DOOR(S) AND TAPE FRAME(S) TO PREVENT AIR FROM ESCAPING WORK SPACE. CONTRACTOR
SHALL INSTALL TEMPORARY ZIP-WALL(S) TO PROTECT SURROUNDING AREAS. CONTRACTOR SHALL PROVIDE
SIGNAGE INDICATING THAT THE SPACE IS UNDER CONSTRUCTION AND PROVIDE DETOUR DIRECTIONS.

CONTRACTOR SHALL PROVIDE WALK-OFF MAT AT ENTRANCE(S) OF CONSTRUCTION AREA.

IN AREAS WHERE TEMPORARY BARRIERS ARE PERMITTED: ISOLATE HVAC SYSTEM IN SPACE(S) WHERE WORK IS
BEING DONE. CONTRACTOR SHALL COVER ALL DIFFUSERS AND GRILLES AND SEAL AIR-TIGHT. COORDINATE
SHUTDOWN OF VAV-BOX IF CONSTRUCTION AREA IS SERVED BY A SINGLE UNIT. THIS UNIT SHALL REMAIN
OPERATIONAL CONTINUOUSLY DURING CONSTRUCTION.

IN AREAS WHERE TEMPORARY BARRIERS ARE PERMITTED: CONRACTOR SHALL UTILIZE AIR-SCRUBBER WITH
HEPA FILTRATION TEMPORARILY DUCTED TO A RETURN/EXHAUST AIR GRILLE TO MAINTAIN 0.01"WG OF NEGATIVE
AIR PRESSURE WITHIN ROOM DURING CONSTRUCTION.

PROVIDE TRANSITION SIZED TO MATCH RETURN/EXHAUST GRILLE AND TRANSITION TO ROUND. PROVIDE FLEXIBLE
DUCT FROM PORTABLE AIR SCRUBBER OUTLET TO RETURN/EXHAUST GRILLE.

ALL CONSTRUCTION WASTE SHALL BE PUT INTO A PORTABLE CONTAINER AND SEALED TIGHTLY BEFORE EXITING
WORK AREA.

CONTRACTOR SHALL OBTAIN PERMISSION FROM COR AND DEPARTMENT HEAD PRIOR TO STARTING WORK IN
HIGH TRAFFIC AREAS.

CONTRACTOR SHALL NOT BEGIN WORK IN CONSTRUCTION AREA UNTIL TEMPORARY BARRIERS ARE FULLY
CONSTRUCTED OR HEPA-TENT IS FULLY ASSEMBLED.

COVER AND PROTECT ANY EXISTING FIXTURES, FURNITURE OR EQUIPMENT IN WORK SPACE.

UPON COMPLETION OF WORK CONTRACTOR SHALL: VACUUM WORK AREA WITH HEPA FILTERED VACCUMS, WET
MOP FLOOR AND CLEAN ALL HARD SURFACES WITH CLEANER/DISINFECTANT, RESTORE HVAC SYSTEM TO
ORIGINAL STATE AND REMOVE ALL CONSTRUCTION BARRIERS. CONTRACTOR SHALL ALSO NOTIFY COR AND
DEPARTMENT HEAD OF COMPLETION OF WORK.

SPACES THAT FALL UNDER THIS CATEGORY INCLUDE: CORRIDORS, WAITING AREAS, LOBBIES AND OPEN OFFICES.

1

2

3

4

A.

B.

C.

D.

E.

0' 2' 4' 8' 16'0' 2' 4' 8' 16'0' 2' 4' 8' 16'0' 2' 4' 8' 16'0' 2' 4' 8' 16'

 1/4" = 1'-0"

TYPICAL CLASS-2 MECHANICAL SPACE NOTES 3

TYPICAL CLASS-2 MECHANICAL SPACE NOTES

CONTRACTOR SHALL SET UP NECESSARY CRITICAL BARRIER(S). CLOSE DOOR(S) AND TAPE FRAME(S) TO
PREVENT AIR FROM ESCAPING WORK AREA.

CONTRACTOR SHALL PROVIDE WALK-OFF MAT AT ENTRANCE(S) OF CONSTRUCTION AREA.

CONRACTOR SHALL UTILIZE AIR-SCRUBBER WITH HEPA FILTRATION TO CIRCULATE AND FILTER AIR WITHIN
CONSTRUCTION AREA DURING WORK.

ALL CONSTRUCTION WASTE SHALL BE PUT INTO A PORTABLE CONTAINER AND SEALED TIGHTLY BEFORE EXITING
WORK AREA.

CONTRACTOR SHALL OBTAIN PERMISSION FROM COR AND DEPARTMENT HEAD PRIOR TO STARTING WORK IN
MECHANICAL AREAS.

CONTRACTOR SHALL NOT BEGIN WORK IN CONSTRUCTION AREA UNTIL TEMPORARY BARRIERS ARE FULLY
CONSTRUCTED.

UPON COMPLETION OF WORK CONTRACTOR SHALL: VACUUM WORK AREA WITH HEPA FILTERED VACCUMS, WET
MOP FLOORS AND CLEAN ALL HARD SURFACES WITH CLEANER/DISINFECTANT AND REMOVE ALL CONSTRUCTION
BARRIERS. CONTRACTOR SHALL ALSO NOTIFY COR AND DEPARTMENT HEAD OF COMPLETION OF WORK.

SPACES THAT FALL UNDER THIS CATEGORY INCLUDE: MECHANICAL ROOMS, AIR HANDLING UNIT PENTHOUSES
AND THE ENERGY CENTER.

1

2

3

A.

B.

C.

D.

GENERAL INFECTION CONTROL NOTES

REFER TO SPECIFICATION SECTION 01 35 26 'SAFETY REQUIREMENTS' FOR ADDITIONAL INFORMATION ON
INFECTION CONTROLS.

MOST AREAS IN THIS PROJECT WILL REQUIRE CLASS-2 INFECTION CONTROL. CONSULT COR FOR AREAS WITH
SPECIAL REQUIREMENTS.

SUBMIT INFECTION CONTROL PLAN FOR CRITICAL AREAS TO VA FOR APPROVAL, PRIOR TO BEGINNING WORK.

CONTRACTOR SHALL PROVIDE ANY ADDITIONAL PROTECTION AS REQUESTED BY THE DEPARTMENT THEY ARE
WORKING IN.

CRITICAL AND HIGH RISK AREAS WILL REQUIRE CLASS-3 INFECTION CONTROL MEASURES. THESE INCLUDE
OPERATING ROOMS, TRANSPLANT WARDS, AND AREAS WHERE PATIENTS HAVE COMPROMISED IMMUNE
SYSTEMS.

A.

B.

C.

D.

E.

6

7

5

6

4
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Manual Skills Woodworking Shop

AF207
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One-Bed Room

AF178

One-Bed Room

AF179

One-Bed Room
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One-Bed Room

AF181

One-Bed Room
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Office L.S. Spec

AF201
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Staff Toilet

AF203

L.S. Storage

AF204

Blind Rehab Storage

AF205
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AF206
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AF208

Service Elevator Lobby

AFC01A

Stair S1

AFS1

Toilet

AF188A

Toilet

AF187A

Toilet

AF186A

Toilet

AF185A

Toilet

AF184A

Toilet

AF183A

Toilet

AF182A

Toilet

AF181A

Toilet

AF180A

Toilet

AF179A

Toilet
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Meds Room

AF209

Blind Rehab Team Plan/ Conf. Train.

AF212

Patient Laundry

AF213

Soiled Utility

AF214

Clean Utility

AF215

Clean Linen

AF216

Soiled Linen

AF217

Employee Lockers/ Lounge

AF218

Shared Workstations

AFC03F

Telecom/IRM

AFLVC1

Elec. Closet

AFLVC2

Living Skills Training Kit/Office

AF100

Living Skills Training Kit/Office

AF101

Living Skills Comm Classroom

AF102

Living Skills General Classroom

AF103

Living Skills Classroom

AF104

Cats. Classroom

AF105

M.S. Storage

AF106

Cats. Classroom

AF107M.S. Resource

AF108

Manual Skills Assessment

AF109
Office M.S. Spec.

AF110

EMS

AF111

Corridor

AFC02B

Corridor

AFC02C

Corridor

AFC02D

Home Repair

AF206A

Leather Work

AF206B

Digital Photography

AF206C

Horticulture

AF206D

Elec. Closet

AFELC1

Equip. Alcove

AFC06D

Wheelchair Stretcher Alcove

AFC06E

Corridor

AFC01

CLOSED

TRAP PRIMER

FD

DEAD LEG

TRAP PRIMER

CLOSED

FD

FD

NO FIXTURE

TRAP PRIMER
VAVLE CLOSED

CLOSED

X-P802

X-P802

X-P802

X-P802

MAKE UP WATER

PRESSURE
TANK

BOOSTER
PUMPS

DEAD LEG

DEAD LEG

X-2" CW FROM ABOVE

UP THRU FLOOR
X-5" CW, X-4" HW & 1-1/2" HWR

UP THRU FLOOR
X-6" CW, X-2-1/2" HW & 1-1/2" HWR

FD

DISHWASHER

DISHWASHER

X-2"CW DN FROM
BASEMENT

X - 3/4"øX - 3/4"ø CW

X - 1/2"øX - 1/2"ø

One-Bed Room

AF177

X - 3/4"ø HW
X - 3/4"ø CW

X - 3/4"ø HW
X - 3/4"ø CW

X-P110 X-P413

X - 3"ø CW
X - 2 1/2"ø HW
X - 1 1/2"ø HWR

X - 1/2"ø
X - 1/2"ø

X - 1/2"ø

X-P701

X - 1 1/2"ø CW
X - 1"ø HW

X-P110

X-P413

X-P701

X - 1/2"ø

X - 1/2"ø

X - 1/2"ø HWR

X - 1/2"ø

X-P528
X-P418

X - 3/4"ø HW
X - 3/4"ø CW

X - 1/2"ø HWR

X-P110

X-P413
X-P701

X-P110

X-P413

X-P701

X-P110 X-P413

X-P701

P-110

P-413

X-701

X - 1 1/2"ø CW
X - 3/4"ø HW

X - 1/2"ø

X - 1/2"ø HWR

X - 1"ø HW
X - 1 1/2"ø CW

X - 3/4"ø CW

X - 3/4"ø HW
X - 1 1/2"ø CW

X - 1/2"ø HWR

X - 3/4"ø CW

X - 3/4"ø
X - 3/4"ø

X - 1/2"ø

X-P110
X-P413

X-P701

X - 1 1/2"ø HWR
X - 2 1/2"ø HW
X - 3"ø CW

X - 3/4"ø HWR
X - 1 1/2"ø CW

X - 3/4"ø HW

X - 1 1/2"ø CW
X - 1"ø HW

X-P528

X - 1 1/2"ø HWR
X - 2 1/2"ø HW
X - 3"ø CW

X - 1 1/2"ø HWR
X - 2 1/2"ø HW

X - 3"ø CW

X-P528

X-P528

X - 1/2"ø CW

X - 1/2"ø HWR
X - 3/4"ø HW
X - 3/4"ø CW

X-P609

X - 1/2"ø CW

X - 6"ø CWX-P418

X-P110

X - 1/2"ø CW

X - 1/2"ø HWR
X - 1/2"ø HW
X - 1/2"ø CW

X-P418

X-P501

X-P808

TPV

X - 4"ø HW
X - 1 1/2"ø HWR

X - 6"ø CW

X - 3/4"ø CW

1

1

1

1

X-P505

X-P418

X-P808

1

1

1

1

1

1

1

1

K1

J1

H1

G1

E1

C1

Y2W2U2S2P2

R5

S11P11

S12P12

S15P15

S17P17

S19P19

V11

X7

X11

V13 X13

A18

C18

J18

K19 N19 O19

A16

C16

J16

N17

A14

C14

J14

N15
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C10
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C8

J10
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A4

C4

O4

A1

C1

H11 G11 F11 E11

B6A6

B4A4
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DEAD LEG DEMOLITION CODED NOTE

1 CUT AND CAP EXISTING DEAD LEG PIPING AT LIMIT OF DEMOLITION SYMBOL. CONTRACTOR SHALL CAP PIPING,
WITHIN TWO PIPE DIAMETERS, OFF OF THE MAIN IT IS CONNECTED TO. CONTRACTOR SHALL DRAIN, CAP AND
LABEL REMAINING DEAD LEG PIPING AND ABANDON IN CEILING. BRIGHT YELLOW LABELS SHALL BE PLACED AT
BOTH ENDS OF EACH ABANDONED PIPE. LABEL SHALL READ "ABANDONED PIPING". CONTRACTOR SHALL
REMOVE AND REPLACE CEILINGS AS NECESSARY TO ACCOMPLISH WORK. CONTRACTOR SHALL VERIFY DEAD
LEG IS NOT ACTIVE PRIOR TO REMOVING SECTION OF PIPE.

FIRST SHIFT WORK NOTE

ALL WORK SHOWN ON THIS FLOOR PLAN SHALL BE COMPLETED DURING FIRST SHIFT (7AM-4PM). IN THE CASE OF A
SCHEDULING CONFLICT, THE CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING STOPPED
AND IDENTIFY THE FLOAT AREA THEY PLAN TO WORK IN FOR THE DAY.
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X
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X

X

X
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FEC

FEC
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FEC
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Office O&M Spec

AF114

Office O&M Storage

AF115

Office O&M Spec

AF118

Office O&M Spec

AF117

EMS

AF116

Office Social Worker

AF119

Office Rec Therapist

AF120

Office Training Supervisor

AF121

Office Admissions Coordinator

AF122

Chief of Service Office

AF123

Rec Therapy

AF124

Records Room

AF130

Work Room

AF131

Psych Interns

AF132

Staff Toilet

AF133

LV/VS Storage

AF134

VF ECC Training

AF135Office Optometrist Resident

AF136

Office Optometrist

AF137

Office Low Vision Staff

AF138

Office Low Vision Staff

AF139

Office Low Vision Staff

AF140

LV/VS Classroom

AF141

Office Low Vision Staff

AF142

LV/VS Classroom

AF143

LV/VS Classroom

AF144
LV/VS Classroom

AF145

LV/VS Classroom

AF146

Electronics Devices

AF147

LV/VS Large Classroom

AF148

LV/VS Classroom

AF149

Blind Rehab Patient Group Meeting

AF150

LV/VS Vision Lane

AF151

LV/VS Vision Lane

AF152

LV/VS Vision Lane

AF153

Snow Melt Equipment Closet

AF154

Food Prep Non-Food Storage

AF160

Patient Dining

AF161

Patient Lounge & TV Room

AF162

Talking Books

AF163

One-Bed Room

AF170

One-Bed Room

AF171

EMS Closet

AF172

Nourishment

AF173

Provider Treatment

AF174

Patient Gym

AF175

One-Bed Room

AF176

One-Bed Room

AF177

LV/VS Large Classroom

AF148B

Stair S2

AFS2

Corridor

AFC04E

Room

AF155

Corridor

AFC04A

Corridor

AFC04B

Corridor
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Corridor
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AFC02F

Toilet
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AF171A

Toilet
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Public Elevator Lobby
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Nurse Practitioner
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Elect. Closet
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AFC05A

Nurse Station

AFC03B

Nurse Station
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TRAP PRIMER
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X-P802

X-P802

DRINKING
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REFRIGERATOR

DISHWASHER
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X-P802
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X - 1/2"ø HWR
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X - 3/4"ø HW
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X - 1/2"ø HWR

X - 1/2"ø CW

X - 1/2"ø
X - 1/2"ø
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X - 3/4"ø CW

X - 1/2"ø HW
X - 1/2"ø CW

X - 1/2"ø CW

X - 3/4"ø CW

X - 1 1/2"ø HWR
X - 2 1/2"ø HW

X - 3"ø CW

X - 1 1/2"ø CW
X - 3/4"ø HW
X - 1/2"ø HWR

X - 1/2"ø HWR
X - 3/4"ø HW
X - 3/4"ø CW

X - 1 1/2"ø CW
X - 3/4"ø HW

X - 1/2"ø HWR

X - 3"ø CW
X - 2 1/2"ø HW
X - 1 1/2"ø HWR

X - 2"ø CW
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1
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DEAD LEG DEMOLITION CODED NOTE

1 CUT AND CAP EXISTING DEAD LEG PIPING AT LIMIT OF DEMOLITION SYMBOL. CONTRACTOR SHALL CAP PIPING,
WITHIN TWO PIPE DIAMETERS, OFF OF THE MAIN IT IS CONNECTED TO. CONTRACTOR SHALL DRAIN, CAP AND
LABEL REMAINING DEAD LEG PIPING AND ABANDON IN CEILING. BRIGHT YELLOW LABELS SHALL BE PLACED AT
BOTH ENDS OF EACH ABANDONED PIPE. LABEL SHALL READ "ABANDONED PIPING". CONTRACTOR SHALL
REMOVE AND REPLACE CEILINGS AS NECESSARY TO ACCOMPLISH WORK. CONTRACTOR SHALL VERIFY DEAD
LEG IS NOT ACTIVE PRIOR TO REMOVING SECTION OF PIPE.

FIRST SHIFT WORK NOTE

ALL WORK SHOWN ON THIS FLOOR PLAN SHALL BE COMPLETED DURING FIRST SHIFT (7AM-4PM). IN THE CASE OF A
SCHEDULING CONFLICT, THE CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING STOPPED
AND IDENTIFY THE FLOAT AREA THEY PLAN TO WORK IN FOR THE DAY.
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IMPROVE WATER

SYSTEM TO PREVENT

LEGIONELLA
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PARTIAL LEVEL A PLUMBING

DEMOLITION PLAN - CARES TOWER

SOUTH

SBD-CTS
JMC
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 1/8" = 1'-0"

PARTIAL LEVEL A PLUMBING DEMOLITION PLAN -
CARES TOWER SOUTH

1N

DEMOLITION CODED NOTES

2 REMOVE SECTIONS OF EXISTING HOT WATER AND HOT WATER RETURN PIPING TO ALLOW FOR EXTENSION
IN NEW PHASE.

 1" = 100'-0"

KEY PLAN - CARES TOWER LEVEL A
SOUTH



XX

XX
X

X

X

X X

X

X XXX

(   ?   )

X X X X X X X X X X X

X

X

X

XX

X

X

X

X X

FEC

FEC

FEC

FEC

UP

UP

UP

X

STAIR 6

Z116B Z117C Z118D

Z19 Z22

AA22AA19A

Y116B Y117C Y118D

X16B X17C X18D

W116B W117B
W118D

Y19 Y22

W22W19W18

V119V118 V122

V19V18 V22V20V16 V17

T18T16 T17

Q18Q16 Q17

N118

N16 N17

T20

R20

T23A

R23A

Q20

P20 P23

AA22 AA24A AA25 AA26 AA27 AA29 AA30

Z24

Y24

W22

Z25 Z26 Z27 Z29 Z30

Y25 Y26 Y27 Y29 Y30

BB29 BB30

Z22

Y22

W24 W25 W26 W27 W29 W30

V122 V124

V22 V24 V25 V26 V27 V29 V30

T23A T24 T27 T30

S26 S29

R224

R23A R25

Q23 Q24

P23A

Q25 Q26 Q27 Q29 Q30

N25 N26 N27 N29 N30

X-HOSE
BIBB DRAIN

X-3/4" CW X-
3/4" HW UP
THRU FLOOR

X-3/4" CW UP
THRU FLOOR

X-3/4" CW UP
THRU FLOOR

X-1"CW UP

X-1/2"CW UP1-1/2" CW UP THRU FLOOR

X-1/2"CW &
X-1/2"HW UP
THRU FLOOR

X-1/2"CW &
X-1/2"HW UP
THRU FLOOR

X-1-1/2" CW DRAIN

X-3/4"CW, X-3/4"HW
UP THRU FLOOR

X-2" CW UP THRU FLOOR

X-2" CW & X-1-1/4" HW
UP THRU FLOOR

X-1-1/4" HW
UP THRU FLOOR

X-1" CW & X-1-1/4" HW DEAD LEG

TRAP PRIMER

X-1/2" CW UP THRU FLOOR

X- 3/4" CW X-3/4" HW
UP THRU FLOOR

X-1/2" CW,
X-1/2" HW
UP THRU
FLOOR

X-2" CW, X-1" HW & X-3/4" HWR
 UP THRU FLOOR

X-2" CW, X-1-1/2" HW & X-1" HWR
 UP THRU FLOOR

X-HWR DRAIN

X-3/4"CW, X-3/4"HW, X-3/4"HWR
UP THRU FLOOR

X-HW DRAIN

X-CW, X-HW,
X-HWR DRAINS

X-3/4"CW, X-3/4"HW, X-3/4"HWR
UP THRU FLOOR

X-HWR RECIRCULATION PUMP

X-HWR
DRAIN

X-3/4"CW,
X-3/4"HW UP

THRU FLOOR

DRAINS

X-WATER HAMMER ARRESTOR

X-1" CW, X-3/4" HW
UP THRU FLOOR

X-CW, X-HW,
X-HWR DRAINS

DRAINS

XR-3/4"CW, XR-3/4"HW
TOP TAPS CAPPED

XR-3/4"CW
VERTICAL CAP

X-3/4"CW, X-3/4" HW
SOFT COPPER PIPING

UP THRU FLOOR

X-3/4"HWR CAP

XR-3/4"HWR UP
THRU FLOOR

X-HWR
BOTTOM

DRAIN

(2)XR-3/4"CW,
XR-3/4"HW CAPPED

X-3/4"CW, X-3/4"HW
OPEN ON NORTH
END UP THRU FLOOR

X-3/4"CW,
X-3/4"HW
OPEN ON
NORTH END

X-3/4"CW,
X-3/4"HW UP

THRU FLOOR

X4-3/4"CW,
CAPPED
VERTICALLY

XR-3" CW,XR-1-1/2" HW &
XR-3/4" HWR UP
THRU FLOOR

X-3/4"CW,
X-3/4"HW UP

THRU FLOOR

X-3"CW, X-2"HW,
X-3/4"HWR UP
THRU FLOOR

X-3/4"CW, X-3/4"HW,
UP THRU FLOOR

X-2" CW, X-1-1/2" HW &
X-1" HWR CAPPED

X-3/4"CW, X-3/4"HW,
X-3/4"HWR UP THRU FLOOR

X - 2"ø
X - 3/4"ø
X - 3/4"ø
X - 1/2"ø

1

X - 3/4"ø HWR
X - 3/4"ø HW
X - 3/4"ø CW

X - 3/4"ø
X - 3/4"ø
X - 3/4"ø

X - 1"ø
X - 1"ø
X - 3/4"ø

X - 1 1/4"ø HWR
X - 2"ø HW
X - 4"ø CW

1

X - 2"ø
X - 1"øX - 1"ø HWR

X - 3/4"ø

X - 2"ø CW
X - 1"ø HW
X - 1"ø HWR

X - 3/4"ø
X - 3/4"ø
X - 3/4"ø

X - 1 1/4"ø HWR
X - 2"ø HW
X - 4"ø CW

X - 3/4"ø
X - 3/4"ø

X - 1"ø
X - 1 1/4"ø
X - 2"ø

1X - 3/4"ø CW
X - 3/4"ø HW

X - 1"ø HWR
X - 1 1/2"ø HW

X - 2"ø CW

1

X - 2"ø CW
X - 1 1/2"ø HW
X - 1"ø HWR

X - 1/2"ø HW
X - 1/2"ø CW

X - 3/4"ø HWR
X - 1"ø HW
X - 2"ø CW

X - 4"ø CW
X - 1 1/2"ø HWR

X - 2 1/2"ø HW
X - 4"ø CW

X - 3/4"ø CW
X - 3/4"ø HW
X - 3/4"ø HWR

X - 3/4"ø CW
X - 3/4"ø HW

UP THRU FLOOR

X - 3/4"ø CW
X - 3/4"ø HW
X - 3/4"ø HWR

X - 2"ø

1

X - 1/2"ø CW

X - 2"ø CW

X - 2"ø CW
X - 1 1/4"ø HW
X - 3/4"ø HWR

X - 1"ø
X - 1 1/4"ø

X - 4"ø CW
X - 2 1/2"ø HW

X - 1 1/2"ø HWR
X - 4"ø CW

X - 6"ø CW
X - 4"ø HW

X - 1 1/2"ø HWR
X - 6"ø CW
X - 4"ø HW

X - 1 1/2"ø HWR

1

X - 3"ø
X - 1 1/2"ø
X - 3/4"ø

X - 3/4"ø

X - 1/2"ø

X - 3/4"ø
X - 3/4"ø

X - 3/4"ø
X - 1"ø
X - 2"ø

X - 1 1/2"ø HWR
X - 3"ø HW
X - 5"ø CW

X - 1 1/2"ø HWR
X - 4"ø HW
X - 8"ø CW

X - 3/4"ø

1

1
1

1

Z116B Z117C Z118D

Z19 Z22

AA22AA19A

Y116B Y117C Y118D

X16B X17C X18D

W116B W117B
W118D

Y19 Y22

W22W19W18

V119V118 V122

V19V18 V22V20V16 V17

T18T16 T17

Q18Q16 Q17

N118

N16 N17

T20

R20

T23A

R23A

Q20

P20 P23

AA22 AA24A AA25 AA26 AA27 AA29 AA30

Z24

Y24

W22

Z25 Z26 Z27 Z29 Z30

Y25 Y26 Y27 Y29 Y30

BB29 BB30

Z22

Y22

W24 W25 W26 W27 W29 W30

V122 V124

V22 V24 V25 V26 V27 V29 V30

T23A T24 T27 T30

S26 S29

R224

R23A R25

Q23 Q24

P23A

Q25 Q26 Q27 Q29 Q30

N25 N26 N27 N29 N30

19.2
BB.1

19.2
AA.5

23.1
AA.5

24.3
AA.5

25.2
AA.5

26.5
AA.5

28.8
AA.5

24.3
BB.5

25.2
BB.5

26.5
BB.5

28.8
BB.5

23.1
BB.5

2

2

2

2

2

2

DEAD LEG DEMOLITION CODED NOTE

1 CUT AND CAP EXISTING DEAD LEG PIPING AT LIMIT OF DEMOLITION SYMBOL. CONTRACTOR SHALL CAP PIPING,
WITHIN TWO PIPE DIAMETERS, OFF OF THE MAIN IT IS CONNECTED TO. CONTRACTOR SHALL DRAIN, CAP AND
LABEL REMAINING DEAD LEG PIPING AND ABANDON IN CEILING. BRIGHT YELLOW LABELS SHALL BE PLACED AT
BOTH ENDS OF EACH ABANDONED PIPE. LABEL SHALL READ "ABANDONED PIPING". CONTRACTOR SHALL
REMOVE AND REPLACE CEILINGS AS NECESSARY TO ACCOMPLISH WORK. CONTRACTOR SHALL VERIFY DEAD
LEG IS NOT ACTIVE PRIOR TO REMOVING SECTION OF PIPE.

PROJECT AREA UNDER CONSTRUCTION NOTES

AREAS ON THIS SHEET ARE CURRENTLY UNDER CONSTRUCTION OR ARE BEING DESIGNED UNDER A
DIFFERENT CONTRACT. CONDITIONS SHOWN ON THIS DRAWING MAY BE DIFFERENT WHEN THE
CONTRACTOR OCCUPIES SPACES SHOWN ON THIS SHEET. CONTRACTOR SHALL REPORT ALL CONDITIONS
THAT DO NOT MATCH THE DRAWINGS TO THE COR.

A.

FLOAT WORK NOTE

CONTRACTOR MAY WORK IN FLOAT AREAS AFTER ALL FIRST AND SECOND SHIFT WORK HAS BEEN COMPLETED OR THERE
IS A SCHEDULING CONFLICT DURING FIRST OR SECOND SHIFT WORK. IN THE CASE OF A SCHEDULING CONFLICT, THE
CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING STOPPED AND IDENTIFY THE FLOAT AREA
THEY PLAN TO WORK IN. CONTRACTOR MUST RECEIVE APPROVAL FROM COR PRIOR TO WORKING IN FLOAT AREAS.
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VAMC - WADE PARK

Revisions: Date

FULLY SPRINKLERED

BID ISSUE 4/29/2016 4/29/2016

541-16-101

MAIN CAMPUS

IMPROVE WATER

SYSTEM TO PREVENT

LEGIONELLA

DAD

PARTIAL SUB-BASEMENT

PLUMBING DEMOLITION PLAN -

MAIN BUILDING NORTHCENTER

SBD-NC
JTP

0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'

 1/8" = 1'-0"

SUB-BASEMENT NORTHCENTER 1
N

 1" = 100'-0"

KEY PLAN - MAIN BUILDING SB
NORTHCENTER

DEMOLITION CODED NOTE

2
CONTRACTOR TO VERIFY THAT THESE LINES HAVE BEEN TIED INTO FIXTURES AND ARE ACTIVE. SUBMIT A LIST
OF THESE LINES THAT ARE CAPPED IN THE SUB-BASEMENT.

SUB-BASEMENT NOTES

A.

B.

C.

SUB-BASEMENT IS A CRAWL SPACE APPROXIMATELY FOUR (4) FEET HIGH WITH LIMITED CLEARANCE AND
LIGHTING.  ACCESS TO SUB-BASEMENT CAN BE ACHIEVED THROUGH STAIR NUMBER EIGHT (8) AND/OR STAIR
NUMBER FIVE (5), AND A STAIR NEAR COLUMN LINES F-30.  ALL PIPING SHOWN IS LOCATED BELOW THE
BASEMENT IN THE SUB BASEMENT.

CONTRACTOR SHALL BECOME FAMILIAR WITH THE EXISTING CONDITIONS OF THE SUB BASEMENT PRIOR TO
BIDDING THIS WORK.  THE LARGE QUANTITY OF EXISTING PIPE AND CONDUIT WILL REQUIRE MULTIPLE
OFFSETS AND CHANGES IN ELEVATION.  THE CONTRACTOR SHALL INCORPORATE THESE INTO HIS BID AND
COORDINATE THE EXACT ROUTING.

ANY BRAZING OR WELDING IN SUB-BASEMENT WILL REQUIRE SPOT EXHAUST DUCTED TO OUTSIDE.
CONTRACTOR SHALL SUBMIT VENTILATION PLAN TO VA FOR APPROVAL PRIOR TO STARTING WORK.
CONTRACTOR SHALL PROVIDE ALL LABOR AND EQUIPMENT REQUIRED, INCLUDING BUT NOT LIMITED TO
EXHAUST FANS, TEMPORARY DUCTWORK, POWER, LOUVER REMOVAL/REPLACEMENT, ETC.
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Z34 Z35 Z36

Z37
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V33 V34 V35 V36 V37

T33 T34

U35 U36

T37

R37 R39 R42

Q33 Q34 Q35 Q36

N33 N34 N35 N36

XR-3/4" CW

X-2" CW, X-1" HW & 1/2"
 HWR UP THRU FLOOR

X-2" CW, 3/4" HW &  X-1/2"
HWR UP THRU FLOOR

HOSE BIB

TRAP PRIMER TRAP PRIMER

TRAP PRIMER TRAP PRIMER

X-3/4" CW, X-3/4" HW & X-3/4"
HWR UP THRU FLOOR

TRAP PRIMER

X-1/2" CW & X-1/2" HW
UP THRU FLOOR

X-1/2" CW & X-1/2" HW
UP THRU FLOOR

X-3/4" CW &3/4" HW
UP THRU FLOOR

X-1-1/2" CW CAPPED

TRAP PRIMER

XR-DRAIN

X-2" CW & X-1" HW DRAINS

X-HWR RECIRCULATION PUMP

X-HWR RECIRCULATION PUMP

XR-2", XR-1"HW &
XR-1" HWR

XR-2", XR-1"HW &
XR-1" HWR

X-3/4"CW DRAIN

X-CW, X-HW,
X-HWR DRAINS

BELOW ELBOWS

X-CW, X-HW,
X-HWR DRAINS

X-CW, X-HW,
X-HWR DRAINS

ACCESS
DOOR

X-2-1/2"CW, X-1-1/2"HW,
X-3/4"HWR UP THRU FLOOR

X-UTILITY SINK

X-1/2"CW, X-3/8"
FLEXIBLE HW TO SINK

POINT OF USE WATER HEATER

X-3/8"CW TO
WATER FILTER

X-3/4"CW DOWN
TO HOSE BIBB

BACKFLOW PREVENTER

TO IRRIGATION SYSTEM

X-2-1/2"CW TO
CHLORINE SYSTEM

HOSE UP TO BASEMENT
LEVEL TO SERVE
PORTABLE AC UNIT

TRAP
 PRIMER

X - 4"ø CW
X - 1 1/2"ø CW
X - 3/4"ø HW
X - 3/4"ø HWR

1

X-3/4" CW & X-3/4" HW
UP THRU FLOOR

X-DRAIN

1 X - 1/2"ø
X - 1/2"ø

X - 1/2"ø CW

X - 1/2"ø HW

UP THRU FLOOR

X - 1/2"ø HWR
X - 3/4"ø CW
X - 3/4"ø HW

X - 1/2"ø HWR
X - 3/4"ø CW
X - 3/4"ø HW

X - 1/2"ø CW X - 1/2"ø CW

X - 3/4"ø CW

X - 1/2"ø CW

X - 3/4"ø
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X - 3/4"ø

1

1

X - 2"ø CW
X - 3/4"ø HW

X - 3/4"ø HWR

X - 1 1/4"ø HWR
X - 1 1/4"ø HWR

X - 2"ø HW
X - 4"ø CW

1

X - 1 1/2"ø
X - 3/4"ø
X - 3/4"ø

1

X - 3/4"ø HWR
X - 3/4"ø HW
X - 3/4"ø CW

X - 2 1/2"ø CW
X - 1 1/2"ø HW
X - 3/4"ø HWR

X - 4"ø CW
X - 2"ø HW

X - 1"ø HWR

1

1

1

1

1

X - 1"ø HWR
X - 2"ø HW

X - 2 1/2"ø CW

X - 2"ø CW
X - 3/4"ø HWR
X - 1"ø HW

X - 1/2"ø CW

X - 3/4"ø CW

X - 1/2"ø CW
X - 3/4"ø CW

X - 1"ø
X - 1 1/2"ø

X - 1 1/2"ø
X - 3/4"ø
X - 3/4"ø

X - 1"ø HWR
X - 2"ø HW
X - 4"ø CW

1

AA32 AA34 AA35 AA36 AA37

Z32

Y32

BB32 BB34 BB35 BB36 BB37

Z34 Z35 Z36

Z37

Y34 Y35 Y36 Y37

W33 W34 W35 W36 W37

V33 V34 V35 V36 V37

T33 T34
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R37 R39 R42

Q33 Q34 Q35 Q36

N33 N34 N35 N36

P37 P39 P42

37.1
AA.7

41.5
AA.7

42.5
Z.1

48O

47N

DEAD LEG DEMOLITION CODED NOTE

1 CUT AND CAP EXISTING DEAD LEG PIPING AT LIMIT OF DEMOLITION SYMBOL. CONTRACTOR SHALL CAP PIPING,
WITHIN TWO PIPE DIAMETERS, OFF OF THE MAIN IT IS CONNECTED TO. CONTRACTOR SHALL DRAIN, CAP AND
LABEL REMAINING DEAD LEG PIPING AND ABANDON IN CEILING. BRIGHT YELLOW LABELS SHALL BE PLACED AT
BOTH ENDS OF EACH ABANDONED PIPE. LABEL SHALL READ "ABANDONED PIPING". CONTRACTOR SHALL
REMOVE AND REPLACE CEILINGS AS NECESSARY TO ACCOMPLISH WORK. CONTRACTOR SHALL VERIFY DEAD
LEG IS NOT ACTIVE PRIOR TO REMOVING SECTION OF PIPE.

FLOAT WORK NOTE

CONTRACTOR MAY WORK IN FLOAT AREAS AFTER ALL FIRST AND SECOND SHIFT WORK HAS BEEN COMPLETED OR THERE
IS A SCHEDULING CONFLICT DURING FIRST OR SECOND SHIFT WORK. IN THE CASE OF A SCHEDULING CONFLICT, THE
CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING STOPPED AND IDENTIFY THE FLOAT AREA
THEY PLAN TO WORK IN. CONTRACTOR MUST RECEIVE APPROVAL FROM COR PRIOR TO WORKING IN FLOAT AREAS.
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VAMC - WADE PARK

Revisions: Date

FULLY SPRINKLERED

BID ISSUE 4/29/2016 4/29/2016

541-16-101

MAIN CAMPUS

IMPROVE WATER

SYSTEM TO PREVENT

LEGIONELLA

DAD

PARTIAL SUB-BASEMENT

PLUMBING DEMOLITION PLAN -

MAIN BUILDING NORTHEAST

SBD-NE
JMC

0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'

 1/8" = 1'-0"

SUB-BASEMENT NORTHEAST 1N

 1" = 100'-0"

KEY PLAN - MAIN BUILDING SB
NORTHEAST

SUB-BASEMENT NOTES

A.

B.

C.

SUB-BASEMENT IS A CRAWL SPACE APPROXIMATELY FOUR (4) FEET HIGH WITH LIMITED CLEARANCE AND
LIGHTING.  ACCESS TO SUB-BASEMENT CAN BE ACHIEVED THROUGH STAIR NUMBER EIGHT (8) AND/OR STAIR
NUMBER FIVE (5), AND A STAIR NEAR COLUMN LINES F-30.  ALL PIPING SHOWN IS LOCATED BELOW THE
BASEMENT IN THE SUB BASEMENT.

CONTRACTOR SHALL BECOME FAMILIAR WITH THE EXISTING CONDITIONS OF THE SUB BASEMENT PRIOR TO
BIDDING THIS WORK.  THE LARGE QUANTITY OF EXISTING PIPE AND CONDUIT WILL REQUIRE MULTIPLE
OFFSETS AND CHANGES IN ELEVATION.  THE CONTRACTOR SHALL INCORPORATE THESE INTO HIS BID AND
COORDINATE THE EXACT ROUTING.

ANY BRAZING OR WELDING IN SUB-BASEMENT WILL REQUIRE SPOT EXHAUST DUCTED TO OUTSIDE.
CONTRACTOR SHALL SUBMIT VENTILATION PLAN TO VA FOR APPROVAL PRIOR TO STARTING WORK.
CONTRACTOR SHALL PROVIDE ALL LABOR AND EQUIPMENT REQUIRED, INCLUDING BUT NOT LIMITED TO
EXHAUST FANS, TEMPORARY DUCTWORK, POWER, LOUVER REMOVAL/REPLACEMENT, ETC.
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Z114A Z115B

Y115B

X15B
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V9
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X13 X14A

W13

W14A

V13

T13

Q13

N13

V15 V16

T15 T16

Q15 Q16

N15 N16

R5R2R1

SHOPS
ACCESS

X-8" INCOMING WATER MAIN
FROM E.105TH STREET

BACKFLOW
PREVENTER

X-1"CW, XR-3/4" HW
UP THRU FLOOR

HOSE BIB

X-2" CW UP THRU
FLOOR TO

PENTHOUSE

 UP THRU FLOOR

UP THRU FLOOR

DRAIN WITH VALVE

X-3/4" CW X-
3/4" HW UP
THRU FLOOR

X-3/4" CW X-
3/4" HW UP
THRU FLOOR

X-3/4" CW X-
3/4" HW UP
THRU FLOOR

X-3/4" CW UP
THRU FLOOR

X-3/4" CW
X-3/4" HW UP
THUR FLOOR

1-1/2" CW UP THRU FLOOR

X-3/4" CW
DEAD LEG

X-3/4"CW
UP  THRU
FLOOR

X-1-1/2' CW X-3/4" HW X- 3/4" HWR
UP THRU FLOOR

X-2" CW & X-1" HW UP
THRU FLOOR

3/4" CW & 3/4" HW
UP THRU FLOOR

X-1/2" CW X-1/2" HW UP
THRU FLOOR

HOSE BIB

UP THRU FLOOR

X-3/4" CW X-
3/4" HW UP
THRU FLOOR

X-3/4" CW & X-3/4" HW
UP THRU FLOOR

DRAINS

X-3/4" CW, X-3/4" HW & X-3/4" HWR
UP THRU FLOOR

X-2" CW UP THRU FLOOR

X-1" CW UP
THRU FLOOR

X-HOSE BIB

X-3/4" CW
UP THRU FLOOR

X-2" HWR UP THRU FLOOR W/ DRAIN

1" CW UP THRU FLOOR

(6) 1/2" CW PIPES UP
THRU FLOOR 3/4" CW UP

THRU FLOOR

3/4" CW UP
THRU FLOOR

X-3/4"CW, X-3/4"HW
UP THRU FLOOR X-3/8"CW SOFT COPPER

UP THRU FLOOR

X-3/4"CW UP
THRU FLOOR

X-8"CW UP TO BOOSTER PUMPS

X-8"CW DOWN FROM BOOSTER PUMPS

X-3/4" CW & X-3/4"HW
UP THRU FLOOR

X-8"CW, X-4"HW UP THRU FLOOR

X-1-1/2"CW, X-3/4"HW,
X-3/4"HWR UP THRU FLOOR

X-8"CW
BYPASS

X - 2"ø CW
X - 1"ø HWR
X - 1 1/2"ø HW

X - 1"ø CW

X - 1"ø CW

X - 2"ø

X - 2"ø CW

X - 3/4"ø HWR
X - 1"ø HW

1

1

X - 3/4"ø

1

X - 3/4"ø
X - 3/4"ø
X - 3/4"ø

X - 6"ø CW

X - 3/4"ø
1

X - 3/4"ø

1

X - 3/4"ø CW

X - 4"ø CW

X - 10"ø CW

1

X - 1/2"ø

X - 3/4"ø
X - 3/4"ø

X - 2 1/2"ø

X - 1"ø

1

1

1

X - 3/4"ø
X - 3/4"ø

X - 3/4"ø
X - 3/4"ø

X - 3/4"ø

1

1

X - 3/4"ø
X - 3/4"ø

X - 3/4"ø
X - 3/4"ø

1
X - 2"ø
X - 1"ø

X - 3/4"ø

1

X - 3/4"ø
X - 3/4"ø

X - 3/4"ø

X - 3/4"ø HWR
X - 3/4"ø HW
X - 3/4"ø CW

X - 3/4"ø HWR
X - 3/4"ø HW
X - 3/4"ø CW

X - 3"ø CW
X - 1 1/2"ø HW
X - 3/4"ø HWR

X - 1 1/2"ø HW
X - 1"ø HWR
X - 2"ø CW

X - 4"ø HW
X - 1 1/2"ø HWR
X - 8"ø CW

X - 3"ø CW
X - 1 1/2"ø HW
X - 3/4"ø HWR

X - 3/4"ø HWR
X - 3/4"ø HW
X - 2"ø CW

X - 4"ø HW
X - 1 1/2"ø HWR
X - 8"ø CW

X - 3/4"ø HWR
X - 2 1/2"ø CW
X - 1 1/2"ø HW

X - 3/4"ø
X - 3/4"ø

1

X - 3/4"ø
X - 3/4"ø
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DEAD LEG DEMOLITION CODED NOTE

1 CUT AND CAP EXISTING DEAD LEG PIPING AT LIMIT OF DEMOLITION SYMBOL. CONTRACTOR SHALL CAP PIPING,
WITHIN TWO PIPE DIAMETERS, OFF OF THE MAIN IT IS CONNECTED TO. CONTRACTOR SHALL DRAIN, CAP AND
LABEL REMAINING DEAD LEG PIPING AND ABANDON IN CEILING. BRIGHT YELLOW LABELS SHALL BE PLACED AT
BOTH ENDS OF EACH ABANDONED PIPE. LABEL SHALL READ "ABANDONED PIPING". CONTRACTOR SHALL
REMOVE AND REPLACE CEILINGS AS NECESSARY TO ACCOMPLISH WORK. CONTRACTOR SHALL VERIFY DEAD
LEG IS NOT ACTIVE PRIOR TO REMOVING SECTION OF PIPE.

FLOAT WORK NOTE

CONTRACTOR MAY WORK IN FLOAT AREAS AFTER ALL FIRST AND SECOND SHIFT WORK HAS BEEN COMPLETED OR THERE
IS A SCHEDULING CONFLICT DURING FIRST OR SECOND SHIFT WORK. IN THE CASE OF A SCHEDULING CONFLICT, THE
CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING STOPPED AND IDENTIFY THE FLOAT AREA
THEY PLAN TO WORK IN. CONTRACTOR MUST RECEIVE APPROVAL FROM COR PRIOR TO WORKING IN FLOAT AREAS.
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VAMC - WADE PARK

Revisions: Date

FULLY SPRINKLERED

BID ISSUE 4/29/2016 4/29/2016

541-16-101

MAIN CAMPUS

IMPROVE WATER

SYSTEM TO PREVENT

LEGIONELLA

DAD

PARTIAL SUB-BASEMENT

PLUMBING DEMOLITON PLAN -

MAIN BUILDING NORTHWEST

SBD-NW
JMC

0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'

 1/8" = 1'-0"

SUB-BASEMENT NORTHWEST 1N

 1" = 100'-0"

KEY PLAN - MAIN BUILDING SB
NORTHWEST

SUB-BASEMENT NOTES

A.

B.

C.

SUB-BASEMENT IS A CRAWL SPACE APPROXIMATELY FOUR (4) FEET HIGH WITH LIMITED CLEARANCE AND
LIGHTING.  ACCESS TO SUB-BASEMENT CAN BE ACHIEVED THROUGH STAIR NUMBER EIGHT (8) AND/OR STAIR
NUMBER FIVE (5), AND A STAIR NEAR COLUMN LINES F-30.  ALL PIPING SHOWN IS LOCATED BELOW THE
BASEMENT IN THE SUB BASEMENT.

CONTRACTOR SHALL BECOME FAMILIAR WITH THE EXISTING CONDITIONS OF THE SUB BASEMENT PRIOR TO
BIDDING THIS WORK.  THE LARGE QUANTITY OF EXISTING PIPE AND CONDUIT WILL REQUIRE MULTIPLE
OFFSETS AND CHANGES IN ELEVATION.  THE CONTRACTOR SHALL INCORPORATE THESE INTO HIS BID AND
COORDINATE THE EXACT ROUTING.

ANY BRAZING OR WELDING IN SUB-BASEMENT WILL REQUIRE SPOT EXHAUST DUCTED TO OUTSIDE.
CONTRACTOR SHALL SUBMIT VENTILATION PLAN TO VA FOR APPROVAL PRIOR TO STARTING WORK.
CONTRACTOR SHALL PROVIDE ALL LABOR AND EQUIPMENT REQUIRED, INCLUDING BUT NOT LIMITED TO
EXHAUST FANS, TEMPORARY DUCTWORK, POWER, LOUVER REMOVAL/REPLACEMENT, ETC.
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DEAD LEG DEMOLITION CODED NOTE

1 CUT AND CAP EXISTING DEAD LEG PIPING AT LIMIT OF DEMOLITION SYMBOL. CONTRACTOR SHALL CAP PIPING,
WITHIN TWO PIPE DIAMETERS, OFF OF THE MAIN IT IS CONNECTED TO. CONTRACTOR SHALL DRAIN, CAP AND
LABEL REMAINING DEAD LEG PIPING AND ABANDON IN CEILING. BRIGHT YELLOW LABELS SHALL BE PLACED AT
BOTH ENDS OF EACH ABANDONED PIPE. LABEL SHALL READ "ABANDONED PIPING". CONTRACTOR SHALL
REMOVE AND REPLACE CEILINGS AS NECESSARY TO ACCOMPLISH WORK. CONTRACTOR SHALL VERIFY DEAD
LEG IS NOT ACTIVE PRIOR TO REMOVING SECTION OF PIPE.

FLOAT WORK NOTE

CONTRACTOR MAY WORK IN FLOAT AREAS AFTER ALL FIRST AND SECOND SHIFT WORK HAS BEEN COMPLETED OR THERE
IS A SCHEDULING CONFLICT DURING FIRST OR SECOND SHIFT WORK. IN THE CASE OF A SCHEDULING CONFLICT, THE
CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING STOPPED AND IDENTIFY THE FLOAT AREA
THEY PLAN TO WORK IN. CONTRACTOR MUST RECEIVE APPROVAL FROM COR PRIOR TO WORKING IN FLOAT AREAS.
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VAMC - WADE PARK

Revisions: Date

FULLY SPRINKLERED

BID ISSUE 4/29/2016 4/29/2016

541-16-101

MAIN CAMPUS

IMPROVE WATER

SYSTEM TO PREVENT

LEGIONELLA

DAD

SBD-NC-PARTIAL SUB-BASEMENT

PLUMBING DEMOLITION PLAN -

MAIN BUILDING SOUTHCENTER

SBD-SC
JMC

0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'

 1/8" = 1'-0"

SUB-BASEMENT SOUTHCENTER 1N

 1" = 100'-0"

KEY PLAN - MAIN BUILDING SB
SOUTHCENTER

SUB-BASEMENT NOTES

A.

B.

C.

SUB-BASEMENT IS A CRAWL SPACE APPROXIMATELY FOUR (4) FEET HIGH WITH LIMITED CLEARANCE AND
LIGHTING.  ACCESS TO SUB-BASEMENT CAN BE ACHIEVED THROUGH STAIR NUMBER EIGHT (8) AND/OR STAIR
NUMBER FIVE (5), AND A STAIR NEAR COLUMN LINES F-30.  ALL PIPING SHOWN IS LOCATED BELOW THE
BASEMENT IN THE SUB BASEMENT.

CONTRACTOR SHALL BECOME FAMILIAR WITH THE EXISTING CONDITIONS OF THE SUB BASEMENT PRIOR TO
BIDDING THIS WORK.  THE LARGE QUANTITY OF EXISTING PIPE AND CONDUIT WILL REQUIRE MULTIPLE
OFFSETS AND CHANGES IN ELEVATION.  THE CONTRACTOR SHALL INCORPORATE THESE INTO HIS BID AND
COORDINATE THE EXACT ROUTING.

ANY BRAZING OR WELDING IN SUB-BASEMENT WILL REQUIRE SPOT EXHAUST DUCTED TO OUTSIDE.
CONTRACTOR SHALL SUBMIT VENTILATION PLAN TO VA FOR APPROVAL PRIOR TO STARTING WORK.
CONTRACTOR SHALL PROVIDE ALL LABOR AND EQUIPMENT REQUIRED, INCLUDING BUT NOT LIMITED TO
EXHAUST FANS, TEMPORARY DUCTWORK, POWER, LOUVER REMOVAL/REPLACEMENT, ETC.
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X-1/2"CW, X-1/2"HW
UP THRU FLOOR
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PUMP

XR-3" CW & XR-1" HWR
XR-3/4" CW

X-1/2" CW & X-1/2" HW
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DRAIN

X-3/4" CW & X-3/4" HW
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X-3/4" CW UP THRU FLOOR

TRAP PRIMER

X-3/4" CW & X-3/4" HW
UP THRU FLOOR
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HWR UP THRU FLOOR
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DEAD LEG DEMOLITION CODED NOTE

1 CUT AND CAP EXISTING DEAD LEG PIPING AT LIMIT OF DEMOLITION SYMBOL. CONTRACTOR SHALL CAP PIPING,
WITHIN TWO PIPE DIAMETERS, OFF OF THE MAIN IT IS CONNECTED TO. CONTRACTOR SHALL DRAIN, CAP AND
LABEL REMAINING DEAD LEG PIPING AND ABANDON IN CEILING. BRIGHT YELLOW LABELS SHALL BE PLACED AT
BOTH ENDS OF EACH ABANDONED PIPE. LABEL SHALL READ "ABANDONED PIPING". CONTRACTOR SHALL
REMOVE AND REPLACE CEILINGS AS NECESSARY TO ACCOMPLISH WORK. CONTRACTOR SHALL VERIFY DEAD
LEG IS NOT ACTIVE PRIOR TO REMOVING SECTION OF PIPE.

FLOAT WORK NOTE

CONTRACTOR MAY WORK IN FLOAT AREAS AFTER ALL FIRST AND SECOND SHIFT WORK HAS BEEN COMPLETED OR THERE
IS A SCHEDULING CONFLICT DURING FIRST OR SECOND SHIFT WORK. IN THE CASE OF A SCHEDULING CONFLICT, THE
CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING STOPPED AND IDENTIFY THE FLOAT AREA
THEY PLAN TO WORK IN. CONTRACTOR MUST RECEIVE APPROVAL FROM COR PRIOR TO WORKING IN FLOAT AREAS.
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VAMC - WADE PARK

Revisions: Date

FULLY SPRINKLERED

BID ISSUE 4/29/2016 4/29/2016

541-16-101

MAIN CAMPUS

IMPROVE WATER

SYSTEM TO PREVENT

LEGIONELLA

DAD

PARTIAL SUB-BASEMENT

PLUMBING DEMOLITION PLAN -

MAIN BUILDING SOUTHEAST

SBD-SE
JMC

0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'

 1/8" = 1'-0"

SUB-BASEMENT SOUTHEAST 1N

 1" = 100'-0"

KEY PLAN - MAIN BUILDING SB
SOUTHEAST

SUB-BASEMENT NOTES

A.

B.

C.

SUB-BASEMENT IS A CRAWL SPACE APPROXIMATELY FOUR (4) FEET HIGH WITH LIMITED CLEARANCE AND
LIGHTING.  ACCESS TO SUB-BASEMENT CAN BE ACHIEVED THROUGH STAIR NUMBER EIGHT (8) AND/OR STAIR
NUMBER FIVE (5), AND A STAIR NEAR COLUMN LINES F-30.  ALL PIPING SHOWN IS LOCATED BELOW THE
BASEMENT IN THE SUB BASEMENT.

CONTRACTOR SHALL BECOME FAMILIAR WITH THE EXISTING CONDITIONS OF THE SUB BASEMENT PRIOR TO
BIDDING THIS WORK.  THE LARGE QUANTITY OF EXISTING PIPE AND CONDUIT WILL REQUIRE MULTIPLE
OFFSETS AND CHANGES IN ELEVATION.  THE CONTRACTOR SHALL INCORPORATE THESE INTO HIS BID AND
COORDINATE THE EXACT ROUTING.

ANY BRAZING OR WELDING IN SUB-BASEMENT WILL REQUIRE SPOT EXHAUST DUCTED TO OUTSIDE.
CONTRACTOR SHALL SUBMIT VENTILATION PLAN TO VA FOR APPROVAL PRIOR TO STARTING WORK.
CONTRACTOR SHALL PROVIDE ALL LABOR AND EQUIPMENT REQUIRED, INCLUDING BUT NOT LIMITED TO
EXHAUST FANS, TEMPORARY DUCTWORK, POWER, LOUVER REMOVAL/REPLACEMENT, ETC.
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DEAD LEG DEMOLITION CODED NOTE

1 CUT AND CAP EXISTING DEAD LEG PIPING AT LIMIT OF DEMOLITION SYMBOL. CONTRACTOR SHALL CAP PIPING,
WITHIN TWO PIPE DIAMETERS, OFF OF THE MAIN IT IS CONNECTED TO. CONTRACTOR SHALL DRAIN, CAP AND
LABEL REMAINING DEAD LEG PIPING AND ABANDON IN CEILING. BRIGHT YELLOW LABELS SHALL BE PLACED AT
BOTH ENDS OF EACH ABANDONED PIPE. LABEL SHALL READ "ABANDONED PIPING". CONTRACTOR SHALL
REMOVE AND REPLACE CEILINGS AS NECESSARY TO ACCOMPLISH WORK. CONTRACTOR SHALL VERIFY DEAD
LEG IS NOT ACTIVE PRIOR TO REMOVING SECTION OF PIPE.

FLOAT WORK NOTE

CONTRACTOR MAY WORK IN FLOAT AREAS AFTER ALL FIRST AND SECOND SHIFT WORK HAS BEEN COMPLETED OR THERE
IS A SCHEDULING CONFLICT DURING FIRST OR SECOND SHIFT WORK. IN THE CASE OF A SCHEDULING CONFLICT, THE
CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING STOPPED AND IDENTIFY THE FLOAT AREA
THEY PLAN TO WORK IN. CONTRACTOR MUST RECEIVE APPROVAL FROM COR PRIOR TO WORKING IN FLOAT AREAS.
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VAMC - WADE PARK

Revisions: Date

FULLY SPRINKLERED

BID ISSUE 4/29/2016 4/29/2016

541-16-101

MAIN CAMPUS

IMPROVE WATER

SYSTEM TO PREVENT

LEGIONELLA

DAD

PARTIAL SUB-BASEMENT

PLUMBING DEMOLITION PLAN -

MAIN BUILDING SOUTHWEST

SBD-SW
JMC

0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'

 1/8" = 1'-0"

SUB-BASEMENT SOUTHWEST 1N

 1" = 100'-0"

KEY PLAN - MAIN BUILDING SB
SOUTHWEST

SUB-BASEMENT NOTES

A.

B.

C.

SUB-BASEMENT IS A CRAWL SPACE APPROXIMATELY FOUR (4) FEET HIGH WITH LIMITED CLEARANCE AND
LIGHTING.  ACCESS TO SUB-BASEMENT CAN BE ACHIEVED THROUGH STAIR NUMBER EIGHT (8) AND/OR STAIR
NUMBER FIVE (5), AND A STAIR NEAR COLUMN LINES F-30.  ALL PIPING SHOWN IS LOCATED BELOW THE
BASEMENT IN THE SUB BASEMENT.

CONTRACTOR SHALL BECOME FAMILIAR WITH THE EXISTING CONDITIONS OF THE SUB BASEMENT PRIOR TO
BIDDING THIS WORK.  THE LARGE QUANTITY OF EXISTING PIPE AND CONDUIT WILL REQUIRE MULTIPLE
OFFSETS AND CHANGES IN ELEVATION.  THE CONTRACTOR SHALL INCORPORATE THESE INTO HIS BID AND
COORDINATE THE EXACT ROUTING.

ANY BRAZING OR WELDING IN SUB-BASEMENT WILL REQUIRE SPOT EXHAUST DUCTED TO OUTSIDE.
CONTRACTOR SHALL SUBMIT VENTILATION PLAN TO VA FOR APPROVAL PRIOR TO STARTING WORK.
CONTRACTOR SHALL PROVIDE ALL LABOR AND EQUIPMENT REQUIRED, INCLUDING BUT NOT LIMITED TO
EXHAUST FANS, TEMPORARY DUCTWORK, POWER, LOUVER REMOVAL/REPLACEMENT, ETC.
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FIRST SHIFT WORK NOTE

ALL WORK SHOWN ON THIS FLOOR PLAN SHALL BE COMPLETED DURING FIRST SHIFT (7AM-4PM). IN THE CASE OF A
SCHEDULING CONFLICT, THE CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING STOPPED
AND IDENTIFY THE FLOAT AREA THEY PLAN TO WORK IN FOR THE DAY.
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VAMC - WADE PARK

Revisions: Date

FULLY SPRINKLERED

BID ISSUE 4/29/2016 4/29/2016

541-16-101

MAIN CAMPUS

IMPROVE WATER

SYSTEM TO PREVENT

LEGIONELLA

DAD

PARTIAL LEVEL A PLUMBING PLAN

- CARES TOWER NORTH

SB-CTN
JMC

0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'

 1/8" = 1'-0"

PARTIAL LEVEL A PLUMBING PLAN - CARES TOWER
NORTH

1N

 1" = 100'-0"

KEY PLAN - CARES TOWER LEVEL A
NORTH

1 PROVIDE NEW 3/4" DOMESTIC HOT WATER RETURN LINE WITH HOT WATER RECIRCULATION VALVE ASSEMBLY.

REMOVE EXISTING AERATOR IF INSTALLED AND INSTALL LAMINAR FLOW CONTROL DEVICE ON EXISTING FAUCET.

CODED NOTES

2



XX

XX
X

X

X

X X

X

X XXX

(   ?   )

X X X X X X X X X X X

X

X

X

XX

X

X

X

X X

FEC

FEC

FEC

FEC

UP

UP

UP

X

Office O&M Spec

AF114

Office O&M Storage

AF115

Office O&M Spec

AF118

Office O&M Spec

AF117

EMS

AF116

Office Social Worker

AF119

Office Rec Therapist

AF120

Office Training Supervisor

AF121

Office Admissions Coordinator

AF122

Chief of Service Office

AF123

Rec Therapy

AF124

Records Room

AF130

Work Room

AF131

Psych Interns

AF132

Staff Toilet

AF133

LV/VS Storage

AF134

VF ECC Training

AF135Office Optometrist Resident

AF136

Office Optometrist

AF137

Office Low Vision Staff

AF138

Office Low Vision Staff

AF139

Office Low Vision Staff

AF140

LV/VS Classroom

AF141

Office Low Vision Staff

AF142

LV/VS Classroom

AF143

LV/VS Classroom

AF144
LV/VS Classroom

AF145

LV/VS Classroom

AF146

Electronics Devices

AF147

LV/VS Large Classroom

AF148

LV/VS Classroom

AF149

Blind Rehab Patient Group Meeting

AF150

LV/VS Vision Lane

AF151

LV/VS Vision Lane

AF152

LV/VS Vision Lane

AF153

Snow Melt Equipment Closet

AF154

Food Prep Non-Food Storage

AF160

Patient Dining

AF161

Patient Lounge & TV Room

AF162

Talking Books

AF163

One-Bed Room

AF170

One-Bed Room

AF171

EMS Closet

AF172

Nourishment

AF173

Provider Treatment

AF174

Patient Gym

AF175

One-Bed Room

AF176

One-Bed Room

AF177

LV/VS Large Classroom

AF148B

Stair S2

AFS2

Corridor

AFC04E

Room

AF155

Corridor

AFC04A

Corridor

AFC04B

Corridor

AFC04C

Corridor

AFC04D

Corridor

AFC04F

Corridor

AFC04G

Corridor

AFC02F

Toilet

AF177A

Toilet

AF176A

Toilet

AF171A

Toilet

AF170A

Report Room

AF210

Nurse Station

AFC03B

Reception

AFC03C

Registration

AFC03D

Work Area

AFC03E

Passage

AFC02E

Vending

AFC02A

Corridor

AFC05

Public Elevator Lobby

AFC03

Waiting

AFC03A

Corridor

AFC06B

Vestibule

AFC06A

Nurse Practitioner

AF211

Stair S3

AFS3

Elect. Closet

AFELC2

Vestibule

AFC05A

Nurse Station

AFC03B

Nurse Station

AFC03B

CLOSED

TPV

FD

P-802

P-802

DRINKING
FOUNTAIN

COFFEE MAKER

REFRIGERATOR

DISHWASHER

TRAP PRIMER

P-802

P-802

X-2"CW DN FROM
BASEMENT

X - 3/4"ø CW

X - 1/2"ø HW
X - 1/2"ø HWR

X - 1/2"ø CW

X - 1 1/4"ø CW
X - 3/4"ø HW
X - 1/2"ø HWR

X - 1/2"ø
X - 1/2"ø

P-420

P-110

X - 1/2"ø HWR
X - 1/2"ø HW
X - 1 1/4"ø CW

P-418

P-418

P-110

P-418

X - 1 1/4"ø CW
X - 1/2"ø HWR

X - 1/2"ø HW

X - 1/2"ø HWR
X - 3/4"ø HW

X - 1 1/2"ø CW

P-609

X - 1 1/2"ø HWR
X - 2 1/2"ø HW
X - 3"ø CW

X - 3/4"ø HW
X - 3/4"ø CW

X - 3/4"ø HWR
P-528

P-708

X - 1 1/2"ø CW
X - 3/4"ø HW
X - 1/2"ø HWR

X - 1/2"ø HWR
X - 3/4"ø HW
X - 3/4"ø CW

P-528

P-528

P-110

P-413
P-701

P-110 P-413

P-701

P-528

X - 1/2"ø
X - 1/2"ø

X - 1/2"ø

P-110

P-413

P-701

X - 3/4"ø HW
X - 1/2"ø HWR

P-528

X - 1/2"ø CW
X - 1/2"ø HW

X - 1/2"ø HW
X - 1/2"ø CW

X - 3/4"ø HW
X - 3/4"ø CW

X - 1/2"ø CW
X - 1/2"ø HW
X - 1/2"ø HWR

X - 1/2"ø CW

X - 1/2"ø
X - 1/2"ø

P-501

X - 3/4"ø CW

X - 1/2"ø CW

X - 1/2"ø CW

X - 3/4"ø CW

X - 1 1/2"ø HWR
X - 2 1/2"ø HW

X - 3"ø CW

X - 1 1/2"ø CW
X - 3/4"ø HW
X - 1/2"ø HWR

X - 1/2"ø HWR
X - 3/4"ø HW
X - 3/4"ø CW

X - 1 1/2"ø CW
X - 3/4"ø HW

X - 1/2"ø HWR

X - 3"ø CW

X - 2"ø CW

X - 1/2"ø CW

X - 3/4"ø

X - 1 1/2"ø HWR
X - 2 1/2"ø HW

X - 3"ø CW

X - 1 1/2"ø CW

X - 2 1/2"ø HW
X - 1 1/2"ø HWR

X - 1 1/2"ø HWR
X - 2 1/2"ø HW

X - 3"ø CW

X - 1/2"ø HWR
X - 3/4"ø HW

X - 1 1/2"ø CW

X - 1 1/4"ø CW
X - 3/4"ø HW

X - 1 1/2"ø CW
X - 3/4"ø HW

X - 2"ø CW

X - 1 1/4"ø CW
X - 3/4"ø HW
X - 1/2"ø HWR

X - 1 1/4"ø CW
X - 1/2"ø HWR
X - 1/2"ø HW

X - 1/2"ø HWR
X - 3/4"ø HW
X - 3/4"ø CW

X - 1 1/2"ø CW
X - 3/4"ø HW

X - 1/2"ø HWR

X - 1 1/2"ø CW
X - 3/4"ø HW
X - 1/2"ø HWR

1

1

1

1

2

3/4"ø HWR

X - 1/2"ø HW

X - 1/2"ø HWR

3/4"ø HWR

X - 3/4"ø HWR

3/4"ø HWR

3/4"ø HWR

X - 1/2"ø HWR

3

S19P19

S21P21

S25

S28P28

O31K31H31

F32

G33 H33 M33

O34

O35

O38

K39

K36

G37 H37

H40

B26

B27

A29

C30

C27 F27 H27 K27 O27

H23 K23 O23

A24 E24 F24

A22 C22 G22

A20

C20

G20

J18

K19 N19 O19

FIRST SHIFT WORK NOTE

ALL WORK SHOWN ON THIS FLOOR PLAN SHALL BE COMPLETED DURING FIRST SHIFT (7AM-4PM). IN THE CASE OF A
SCHEDULING CONFLICT, THE CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING STOPPED
AND IDENTIFY THE FLOAT AREA THEY PLAN TO WORK IN FOR THE DAY.
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VAMC - WADE PARK

Revisions: Date

FULLY SPRINKLERED

BID ISSUE 4/29/2016 4/29/2016

541-16-101

MAIN CAMPUS

IMPROVE WATER

SYSTEM TO PREVENT

LEGIONELLA

DAD

PARTIAL LEVEL A PLUMBING PLAN

- CARES TOWER SOUTH

SB-CTS
JMC

0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'

 1/8" = 1'-0"

PARTIAL LEVEL A PLUMBING PLAN - CARES TOWER
SOUTH

1N

 1" = 100'-0"

KEY PLAN - CARES TOWER LEVEL A
SOUTH

1 PROVIDE NEW 3/4" DOMESTIC HOT WATER RETURN LINE WITH HOT WATER RECIRCULATION VALVE ASSEMBLY.

EXTEND SECTIONS OF DOMESTIC HOT WATER AND HOT WATER RETURN PIPING TO LOCATIONS SHOWN ON PLAN.

REMOVE EXISTING AERATOR IF INSTALLED AND INSTALL LAMINAR FLOW CONTROL DEVICE ON EXISTING FAUCET.

CODED NOTES

2

3



XX

XX
X

X

X

X X

X

X XXX

(   ?   )

X X X X X X X X X X X

X

X

X

XX

X

X

X

X X

FEC

FEC

FEC

FEC

UP

UP

UP

X

STAIR 6

Z116B Z117C Z118D

Z19 Z22

AA22AA19A

Y116B Y117C Y118D

X16B X17C X18D

W116B W117B
W118D

Y19 Y22

W22W19W18

V119V118 V122

V19V18 V22V20V16 V17

T18T16 T17

Q18Q16 Q17

N118

N16 N17

T20

R20

T23A

R23A

Q20

P20 P23

AA22 AA24A AA25 AA26 AA27 AA29 AA30

Z24

Y24

W22

Z25 Z26 Z27 Z29 Z30

Y25 Y26 Y27 Y29 Y30

BB29 BB30

Z22

Y22

W24 W25 W26 W27 W29 W30

V122 V124

V22 V24 V25 V26 V27 V29 V30

T23A T24 T27 T30

S26 S29

R224

R23A R25

Q23 Q24

P23A

Q25 Q26 Q27 Q29 Q30

N25 N26 N27 N29 N30

X-3/4" CW UP
THRU FLOOR

1-1/2" CW UP THRU FLOOR

X-2" CW UP THRU FLOOR TRAP PRIMER

X-1/2" CW UP THRU FLOOR

X- 3/4" CW X-3/4" HW
UP THRU FLOOR

X-1/2" CW,
X-1/2" HW
UP THRU
FLOOR

X-2" CW, X-1" HW & X-3/4" HWR
 UP THRU FLOOR

X-2" CW, X-1-1/2" HW & X-1" HWR
 UP THRU FLOOR

X-HWR DRAIN

X-3/4"CW, X-3/4"HW, X-3/4"HWR
UP THRU FLOOR

X-HW DRAIN

X-1/2"CW, X-1/2"HW
UP THRU FLOOR

X-3/4"CW, X-3/4"HW, X-3/4"HWR
UP THRU FLOOR

X-HWR
PUMP

X-HWR
DRAIN

X-3/4"CW,
X-3/4"HW UP

THRU FLOOR

DRAINS

X-WATER HAMMER ARRESTOR

(2) X-1/2" CW,
X-1/2" HW
CAPPED

X-3/4"CW,
X-3/4"HW CAPPED

X-CW, X-HW,
X-HWR DRAINS

X-3/4"CW, X-3/4"HW
TOP TAPS CAPPED

X-3/4"CW, X-3/4"HW CAPPED

X-1/2"HWR CAP

X-3/4"CW CAP

X-3/4"HW CAP

X-3/4"CW
VERTICAL CAP

X-2"CW CAPPED

X-3/4"CW, X-3/4" HW
SOFT COPPER PIPING

UP THRU FLOOR

X-2"CW OPEN PIPE

X-3/4"HW,
X-3/4"HWR
CAPPED

X-3/4"CW CAPPED

X-3/4"CW,
X-3/4"HW CAPPED

X-3/4"HWR UP
THRU FLOOR

X-3/4"CW, X-3/4"HW,
X-3/4"HWR CAPPED

(2)X-3/4"CW,
X-3/4"HW CAPPED

X-3/4"CW, X-3/4"HW
OPEN ON NORTH
END UP THRU FLOOR

X-3/4"CW,
X-3/4"HW
OPEN ON
NORTH END

X-3/4"CW,
X-3/4"HW UP

THRU FLOOR

X-3/4"CW,
CAPPED
VERTICALLY

X-3/4"CW,
X-3/4"HW UP

THRU FLOOR

X-3"CW, X-2"HW,
X-3/4"HWR UP
THRU FLOOR

X-3/4"CW, X-3/4"HW,
UP THRU FLOOR

1

3/4"ø HWR

1

3/4"ø HWR 1

3/4"ø HWR

3/4"ø HWR

1

CAP

1

X - 3/4"ø HWR
X - 1 1/4"ø HW

X - 2"ø CW

3/4"ø HWR

UP

Z116B Z117C Z118D

Z19 Z22

AA22AA19A

Y116B Y117C Y118D

X16B X17C X18D

W116B W117B
W118D

Y19 Y22

W22W19W18

V119V118 V122

V19V18 V22V20V16 V17

T18T16 T17

Q18Q16 Q17

N118

N16 N17

T20

R20

T23A

R23A

Q20

P20 P23

AA22 AA24A AA25 AA26 AA27 AA29 AA30

Z24

Y24

W22

Z25 Z26 Z27 Z29 Z30

Y25 Y26 Y27 Y29 Y30

BB29 BB30

Z22

Y22

W24 W25 W26 W27 W29 W30

V122 V124

V22 V24 V25 V26 V27 V29 V30

T23A T24 T27 T30

S26 S29

R224

R23A R25

Q23 Q24

P23A

Q25 Q26 Q27 Q29 Q30

N25 N26 N27 N29 N30

B11 A11

B12 A12

19.2
BB.1

19.2
AA.5

23.1
AA.5

24.3
AA.5

25.2
AA.5

26.5
AA.5

28.8
AA.5

FLOAT WORK NOTE

CONTRACTOR MAY WORK IN FLOAT AREAS AFTER ALL FIRST AND SECOND SHIFT WORK HAS BEEN COMPLETED OR
THERE IS A SCHEDULING CONFLICT DURING FIRST OR SECOND SHIFT WORK. IN THE CASE OF A SCHEDULING CONFLICT,
THE CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING STOPPED AND IDENTIFY THE FLOAT
AREA THEY PLAN TO WORK IN. CONTRACTOR MUST RECEIVE APPROVAL FROM COR PRIOR TO WORKING IN FLOAT AREAS.
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VAMC - WADE PARK

Revisions: Date

FULLY SPRINKLERED

BID ISSUE 4/29/2016 4/29/2016

541-16-101

MAIN CAMPUS

IMPROVE WATER

SYSTEM TO PREVENT

LEGIONELLA

DAD

PARTIAL SUB-BASEMENT

PLUMBING PLAN - MAIN BUILDING

NORTH CENTER

SB-NC
JMC

 1" = 100'-0"

KEY PLAN - MAIN BUILDING SB NORTH
CENTER

0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'

 1/8" = 1'-0"

PARTIAL SUB-BASEMENT PLUMBING PLAN - NORTH
CENTER

1N

1 PROVIDE NEW 3/4" DOMESTIC HOT WATER RETURN LINE WITH HOT WATER RECIRCULATION VALVE ASSEMBLY.

CODED NOTES

SUB-BASEMENT NOTES

A.

B.

C.

SUB-BASEMENT IS A CRAWL SPACE APPROXIMATELY FOUR (4) FEET HIGH WITH LIMITED CLEARANCE AND
LIGHTING.  ACCESS TO SUB-BASEMENT CAN BE ACHIEVED THROUGH STAIR NUMBER EIGHT (8) AND/OR STAIR
NUMBER FIVE (5), AND A STAIR NEAR COLUMN LINES F-30.  ALL PIPING SHOWN IS LOCATED BELOW THE
BASEMENT IN THE SUB-BASEMENT.

CONTRACTOR SHALL BECOME FAMILIAR WITH THE EXISTING CONDITIONS OF THE SUB BASEMENT PRIOR TO
BIDDING THIS WORK.  THE LARGE QUANTITY OF EXISTING PIPE AND CONDUIT WILL REQUIRE MULTIPLE OFFSETS
AND CHANGES IN ELEVATION.  THE CONTRACTOR SHALL INCORPORATE THESE INTO HIS BID AND COORDINATE THE
EXACT ROUTING.

ANY BRAZING OR WELDING IN SUB-BASEMENT WILL REQUIRE SPOT EXHAUST DUCTED TO OUTSIDE. CONTRACTOR
SHALL SUBMIT VENTILATION PLAN TO VA FOR APPROVAL PRIOR TO STARTING WORK.  CONTRACTOR SHALL
PROVIDE ALL LABOR AND EQUIPMENT REQUIRED, INCLUDING BUT NOT LIMITED TO EXHAUST FANS, TEMPORARY
DUCTWORK, POWER, LOUVER REMOVAL/REPLACEMENT, ETC.



XX

XX
X

X

X

X X

X

X XXX

(   ?   )

X X X X X X X X X X X

X

X

X

XX

X

X

X

X X

FEC

FEC

FEC

FEC

UP

UP

UP

X

AA32 AA34 AA35 AA36 AA37

Z32

Y32

BB32 BB34 BB35 BB36 BB37

Z34 Z35 Z36

Z37

Y34 Y35 Y36 Y37

W33 W34 W35 W36 W37

V33 V34 V35 V36 V37

T33 T34

U35 U36

T37

R37 R39 R42

Q33 Q34 Q35 Q36

N33 N34 N35 N36

X-2" CW, X-1" HW & 1/2"
 HWR UP THRU FLOOR

X-2" CW, 2" HW &  X-1"
HWR UP THRU FLOOR

HOSE BIB

TRAP PRIMER TRAP PRIMER

TRAP PRIMER TRAP PRIMER

X-3/4" CW, X-3/4" HW & X-3/4"
HWR UP THRU FLOOR

TRAP PRIMER

X-1/2" CW & X-1/2" HW
UP THRU FLOOR

X-1/2" CW & X-1/2" HW
UP THRU FLOOR

X-3/4" CW &3/4" HW
UP THRU FLOOR

TRAP PRIMER

X-2" CW & X-1" HW DRAINS

X-HWR RECIRCULATION PUMP

X-HWR RECIRCULATION PUMP

X-3/4"CW DRAIN

X-CW, X-HW,
X-HWR DRAINS

BELOW ELBOWS

X-CW, X-HW,
X-HWR DRAINS

X-CW, X-HW,
X-HWR DRAINS

X-2-1/2"CW, X-1-1/2"HW,
X-3/4"HWR UP THRU FLOOR

X-UTILITY SINK

X-1/2"CW, X-3/8"
FLEXIBLE HW TO SINK

POINT OF USE WATER HEATER

X-3/8"CW TO
WATER FILTER

X-3/4"CW DOWN
TO HOSE BIBB

BACKFLOW PREVENTER

TO IRRIGATION SYSTEM

X-2-1/2"CW TO
CHLORINE SYSTEM

TRAP
 PRIMER

1

1

1

AA32 AA34 AA35 AA36 AA37

Z32

Y32

BB32 BB34 BB35 BB36 BB37

Z34 Z35 Z36

Z37

Y34 Y35 Y36 Y37

W33 W34 W35 W36 W37

V33 V34 V35 V36 V37

T33 T34

U35 U36

T37

R37 R39 R42

Q33 Q34 Q35 Q36

N33 N34 N35 N36

P37 P39 P42

37.1
AA.7

41.5
AA.7

42.5
Z.1

48O

47N

FLOAT WORK NOTE

CONTRACTOR MAY WORK IN FLOAT AREAS AFTER ALL FIRST AND SECOND SHIFT WORK HAS BEEN COMPLETED OR
THERE IS A SCHEDULING CONFLICT DURING FIRST OR SECOND SHIFT WORK. IN THE CASE OF A SCHEDULING CONFLICT,
THE CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING STOPPED AND IDENTIFY THE FLOAT
AREA THEY PLAN TO WORK IN. CONTRACTOR MUST RECEIVE APPROVAL FROM COR PRIOR TO WORKING IN FLOAT AREAS.

S

E-65042

R
ES

O
F

I
R
GE

NOI
S

P

E

N
E

DERT

L EA

E
I N

G

R

TS

TEA HF OO
IO

DAVID A.
DEMAGALLFREDRICK, FREDRICK & HELLER

ENGINEERS, INC.

672 EAST ROYALTON ROAD

BROADVIEW HTS., OHIO 44147
TEL. (440) 546-9696
FAX: (440) 546-9699

CONSULTANTS: ARCHITECT:
Drawing Title

Approved: Location

Project Title

Date Checked Drawn

Drawing Number

Building Number

Project Number

Office of

Facilities

Management

o
n
e
 
e
ig
h
th
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

o
n
e
 
q
u
a
rt
e
r 
in
c
h
 
=
 
o
n
e
 
fo
o
t

th
re
e
 
e
ig
h
th
s
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

o
n
e
 
h
a
lf
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

th
re
e
 
q
u
a
rt
e
rs
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

o
n
e
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

o
n
e
 
a
n
d
 
o
n
e
 
h
a
lf
 
in
c
h
e
s
 
=
 
o
n
e
 
fo
o
t

th
re
e
 
in
c
h
e
s
 
=
 
o
n
e
 
fo
o
t
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VAMC - WADE PARK

Revisions: Date

FULLY SPRINKLERED

BID ISSUE 4/29/2016 4/29/2016

541-16-101

MAIN CAMPUS

IMPROVE WATER

SYSTEM TO PREVENT

LEGIONELLA

DAD

PARTIAL SUB-BASEMENT

PLUMBING PLAN - MAIN BUILDING

NORTHEAST

SB-NE
JMC

0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'

 1/8" = 1'-0"

PARTIAL SUB-BASEMENT PLUMBING PLAN -
NORTHEAST

1N

 1" = 100'-0"

KEY PLAN - MAIN BUILDING SB
NORTHEAST

1 PROVIDE NEW 3/4" DOMESTIC HOT WATER RETURN LINE WITH HOT WATER RECIRCULATION VALVE ASSEMBLY.
SEE PARTIAL SUB-BASEMENT PLUMBING PLAN - SOUTHEAST FOR CONTINUATION.

CODED NOTES

SUB-BASEMENT NOTES

A.

B.

C.

SUB-BASEMENT IS A CRAWL SPACE APPROXIMATELY FOUR (4) FEET HIGH WITH LIMITED CLEARANCE AND
LIGHTING.  ACCESS TO SUB-BASEMENT CAN BE ACHIEVED THROUGH STAIR NUMBER EIGHT (8) AND/OR STAIR
NUMBER FIVE (5), AND A STAIR NEAR COLUMN LINES F-30.  ALL PIPING SHOWN IS LOCATED BELOW THE
BASEMENT IN THE SUB BASEMENT.

CONTRACTOR SHALL BECOME FAMILIAR WITH THE EXISTING CONDITIONS OF THE SUB BASEMENT PRIOR TO
BIDDING THIS WORK.  THE LARGE QUANTITY OF EXISTING PIPE AND CONDUIT WILL REQUIRE MULTIPLE
OFFSETS AND CHANGES IN ELEVATION.  THE CONTRACTOR SHALL INCORPORATE THESE INTO HIS BID AND
COORDINATE THE EXACT ROUTING.

ANY BRAZING OR WELDING IN SUB-BASEMENT WILL REQUIRE SPOT EXHAUST DUCTED TO OUTSIDE.
CONTRACTOR SHALL SUBMIT VENTILATION PLAN TO VA FOR APPROVAL PRIOR TO STARTING WORK.
CONTRACTOR SHALL PROVIDE ALL LABOR AND EQUIPMENT REQUIRED, INCLUDING BUT NOT LIMITED TO
EXHAUST FANS, TEMPORARY DUCTWORK, POWER, LOUVER REMOVAL/REPLACEMENT, ETC.
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X

X

X

X X

FEC

FEC

FEC

FEC

UP

UP

UP

X

D-20 MECH ROOM STAIR

Z5 Z6 Z7 Z8 Z10 Z12

Z114A Z115B

Y115B

X15B

W115B

Y5 Y6 Y7 Y8 Y10 Y12

W5 W6 W7 W8 W10 W12

V5 V6 V7 V8 V12

T5 T6 T7 T8 T12

V9

T9

Q6 Q7 Q8 Q12Q9

N6 N7 N8 N12N9

Z113

Y113

X13 X14A

W13

W14A

V13

T13

Q13

N13

V15 V16

T15 T16

Q15 Q16

N15 N16

R5R2R1

SHOPS
ACCESS

X-8" INCOMING WATER MAIN
FROM E.105TH STREET

BACKFLOW
PREVENTER

X-1"CW UP THRU
FLOOR

HOSE BIB

X-2" CW UP THRU
FLOOR TO

PENTHOUSE

3/4"CW, 3/4"HW,
3/4"HWR UP
THRU FLOOR

DRAIN WITH VALVE

X-3/4" CW UP
THRU FLOOR

X-3/4" CW
X-3/4" HW UP
THUR FLOOR

X-3/4" CW X-
3/4" HW UP
THRU FLOOR

X-3/4" CW UP
THUR FLOOR

1-1/2" CW UP
THRU FLOOR

X-3/4"CW
UP  THRU
FLOOR

X-1-1/2' CW X-3/4" HW X- 3/4" HWR
UP THRU FLOOR

X-2" CW & X-1" HW UP
THRU FLOOR

3/4" CW & 3/4" HW
UP THRU FLOOR

X-3/4" CW & X-3/4" HW
UP THRU FLOOR

DRAINS

X-3/4" CW, X-3/4" HW & X-3/4" HWR
UP THRU FLOOR

X-2" CW UP THRU FLOOR

X-1" CW UP
THRU FLOOR

X-HOSE BIB

X-2" HWR UP THRU FLOOR W/ DRAIN

1" CW UP THRU FLOOR

(6) 1/2" CW PIPES UP
THRU FLOOR

3/4" CW UP
THRU FLOOR

X-3/8"CW SOFT COPPER
UP THRU FLOOR

X-3/4"CW UP
THRU FLOOR

X-8"CW UP TO BOOSTER PUMPS

X-8"CW DOWN FROM BOOSTER PUMPS

X-3/4" CW & X-3/4"HW
UP THRU FLOOR

X-8"CW, X-4"HW UP THRU FLOOR

X-1-1/2"CW, X-3/4"HW,
X-3/4"HWR UP THRU FLOOR

X-8"CW
BYPASS

1

1

3/4"ø HWR

X - 3/4"ø HWR
X - 2"ø CW
X - 1"ø HW

Z5 Z6 Z7 Z8 Z10 Z12

Z114A Z115B

Y115B

X15B

W115B

Y5 Y6 Y7 Y8 Y10 Y12

W5 W6 W7 W8 W10 W12

V5 V6 V7 V8 V12

T5 T6 T7 T8 T12

V9

T9

Q6 Q7 Q8 Q12Q9

N6 N7 N8 N12N9

Z113

Y113

X13 X14A

W13

W14A

V13

T13

Q13

N13

V15 V16

T15 T16

Q15 Q16

N15 N16

R5R2R1

P2P1 P5

5B 6B 8B7B

B1C1

A2

E12 D12 C12

FLOAT WORK NOTE

CONTRACTOR MAY WORK IN FLOAT AREAS AFTER ALL FIRST AND SECOND SHIFT WORK HAS BEEN COMPLETED OR
THERE IS A SCHEDULING CONFLICT DURING FIRST OR SECOND SHIFT WORK. IN THE CASE OF A SCHEDULING CONFLICT,
THE CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING STOPPED AND IDENTIFY THE FLOAT
AREA THEY PLAN TO WORK IN. CONTRACTOR MUST RECEIVE APPROVAL FROM COR PRIOR TO WORKING IN FLOAT AREAS.
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VAMC - WADE PARK

Revisions: Date

FULLY SPRINKLERED

BID ISSUE 4/29/2016 4/29/2016

541-16-101

MAIN CAMPUS

IMPROVE WATER

SYSTEM TO PREVENT

LEGIONELLA

DAD

PARTIAL SUB-BASEMENT

PLUMBING PLAN - MAIN BUILDING

NORTHWEST

SB-NW
JMC

0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'

 1/8" = 1'-0"

PARTIAL SUB-BASEMENT PLUMBING PLAN -
NORTHWEST

1N

 1" = 100'-0"

KEY PLAN - MAIN BUILDING SB
NORTHWEST

1 PROVIDE NEW 3/4" DOMESTIC HOT WATER RETURN LINE WITH HOT WATER RECIRCULATION VALVE ASSEMBLY.
SEE PARTIAL SUB-BASEMENT PLUMBING PLAN - SOUTHEAST FOR CONTINUATION.

CODED NOTES

SUB-BASEMENT NOTES

A.

B.

C.

SUB-BASEMENT IS A CRAWL SPACE APPROXIMATELY FOUR (4) FEET HIGH WITH LIMITED CLEARANCE AND
LIGHTING.  ACCESS TO SUB-BASEMENT CAN BE ACHIEVED THROUGH STAIR NUMBER EIGHT (8) AND/OR STAIR
NUMBER FIVE (5), AND A STAIR NEAR COLUMN LINES F-30.  ALL PIPING SHOWN IS LOCATED BELOW THE
BASEMENT IN THE SUB BASEMENT.

CONTRACTOR SHALL BECOME FAMILIAR WITH THE EXISTING CONDITIONS OF THE SUB BASEMENT PRIOR TO
BIDDING THIS WORK.  THE LARGE QUANTITY OF EXISTING PIPE AND CONDUIT WILL REQUIRE MULTIPLE
OFFSETS AND CHANGES IN ELEVATION.  THE CONTRACTOR SHALL INCORPORATE THESE INTO HIS BID AND
COORDINATE THE EXACT ROUTING.

ANY BRAZING OR WELDING IN SUB-BASEMENT WILL REQUIRE SPOT EXHAUST DUCTED TO OUTSIDE.
CONTRACTOR SHALL SUBMIT VENTILATION PLAN TO VA FOR APPROVAL PRIOR TO STARTING WORK.
CONTRACTOR SHALL PROVIDE ALL LABOR AND EQUIPMENT REQUIRED, INCLUDING BUT NOT LIMITED TO
EXHAUST FANS, TEMPORARY DUCTWORK, POWER, LOUVER REMOVAL/REPLACEMENT, ETC.
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X

X

X
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FEC

FEC

FEC

FEC

UP
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X

K21 K24 K25 K26 K27 K29 K30 K30a

J21 J24 J25 J26 J27 J29 J30 J30a

H23 H28a H30 H30a

F28a

H28a

C1 28

B28

A28

F30 F30a

D30aD30

B30

A30

C1 31

B31

A31

H24 H24b H26aH25a

L25 L26 L27 L29 L30L24

M24M23

STAIR #9

N16

L17
L18 L20 L23

L16

K17 K18 K20K16

H17a H18b H20H16a

J20J18J17J16

M20

G
18
b

STAIR #5

X-3/4"CW, X-3/4"HW,
X-3/4" HWR VALVED
AND CAPPED

X-6"CW, X-4"HW,
X-1-1/2"HWR UP

THRU FLOOR

X-3/4"CW, X-3/4"HW
UP THRU FLOOR

X-6"CW, X-4"HW, X 1-1/2"
HWR UP THRU FLOOR

X-1/2"CW, X-1/2"HW
UP THRU FLOOR

X-2"CW, X-1"HW, X-3/4" HWR
UP THRU FLOOR

DRAIN VALVE

X-1"CW DOWN TO
PUMP PACKAGE

(2) X-1/2"CW UP
TO TRAP PRIMER

X-2-1/2"CW, X-2"HW, X-1"HWR
UP THRU FLOOR

X-2 1/2" CW X-1 1/2" HW
X-3/4" HWR UP THRU FLOOR

1"CW DOWN
TO TANK

X-1"CW UP THRU FLOOR

X-2"CW, X-1"HW,
X-1/2"HWR CAPPED

EXPANSION LOOP

X-3/4" CW X-3/4"HW UP THRU FLOOR

X-CW, X-HW, X-HWR RISE
UP AND TRAVEL WEST

X-3/4" CW
UP THRU FLOOR

X-2"CW, X-1"HW,
X-1/2"HWR UP
THRU FLOOR

X-1/2" CW, & X-1/2" HW
UP THRU FLOOR

X-3/4"CW, X-3/4"HW
UP THRU FLOOR

X-3/4"CW, X-3/4"HW
UP THRU FLOOR

X-3/4"CW, X-3/4"HW
UP THRU FLOOR

FEEDS FIXTURES ON 1ST& 2ND

1

1

1

1

1

3/4"ø HWR

3/4"ø HWR

3/4"ø HWR

X-3/4"CW, X-3/4"HW
UP THRU FLOOR

3/4"ø HWR

X - 1 1/2"ø CW X - 3/4"ø CW

X - 6"ø CW

X - 4"ø HW

X - 1 1/2"ø HWR

X - 2"ø CW
X - 1/2"ø HWR
X - 1"ø HW

K21 K24 K25 K26 K27 K29 K30 K30a

J21 J24 J25 J26 J27 J29 J30 J30a

H23 H28a H30 H30a

F28a

H28a

C1 28

B28

A28

F30 F30a

D30aD30

B30

A30

C1 31

B31

A31

H24 H24b H26aH25a

L25 L26 L27 L29 L30L24

M24M23

N118

N16 N17

L17
L18 L20 L23

L16

K17 K18 K20K16

H17a H18b H20H16a

J20J18J17J16

M20

G
18
b

N25 N26 N27 N29 N30

16C
F2

17B
F1

16C
E1

18E
E1

20A
E1

21E
E1

25B
E1

26B
E1

27B
E1

25B
F2

26B
F2

27B
F2

24C
F1

16C
C2

18E
C2

20A
C2

21E
C2

25B
C2

26B
C2

27A
C2

16C
A1

18E
A1

20A
A1

25B
A1

26B
A1

27A
A1

28B
YY

2

FLOAT WORK NOTE

CONTRACTOR MAY WORK IN FLOAT AREAS AFTER ALL FIRST AND SECOND SHIFT WORK HAS BEEN COMPLETED OR
THERE IS A SCHEDULING CONFLICT DURING FIRST OR SECOND SHIFT WORK. IN THE CASE OF A SCHEDULING CONFLICT,
THE CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING STOPPED AND IDENTIFY THE FLOAT
AREA THEY PLAN TO WORK IN. CONTRACTOR MUST RECEIVE APPROVAL FROM COR PRIOR TO WORKING IN FLOAT AREAS.
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VAMC - WADE PARK

Revisions: Date

FULLY SPRINKLERED

BID ISSUE 4/29/2016 4/29/2016

541-16-101

MAIN CAMPUS

IMPROVE WATER

SYSTEM TO PREVENT

LEGIONELLA

DAD

PARTIAL SUB-BASEMENT

PLUMBING PLAN - MAIN BUILDING

SOUTH CENTER

SB-SC
JMC

 1" = 100'-0"

KEY PLAN - MAIN BUILDING SB SOUTH
CENTER

0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'

 1/8" = 1'-0"

PARTIAL SUB-BASEMENT PLUMBING PLAN - SOUTH
CENTER

1N

1 PROVIDE NEW 3/4" DOMESTIC HOT WATER RETURN LINE WITH HOT WATER RECIRCULATION VALVE ASSEMBLY.

EXTEND 3/4" HOT WATER RETURN PIPING AND CONNECT TO DOMESTIC HOT WATER PIPING.

CODED NOTES

2

SUB-BASEMENT NOTES

A.

B.

C.

SUB-BASEMENT IS A CRAWL SPACE APPROXIMATELY FOUR (4) FEET HIGH WITH LIMITED CLEARANCE AND
LIGHTING.  ACCESS TO SUB-BASEMENT CAN BE ACHIEVED THROUGH STAIR NUMBER EIGHT (8) AND/OR STAIR
NUMBER FIVE (5), AND A STAIR NEAR COLUMN LINES F-30.  ALL PIPING SHOWN IS LOCATED BELOW THE
BASEMENT IN THE SUB BASEMENT.

CONTRACTOR SHALL BECOME FAMILIAR WITH THE EXISTING CONDITIONS OF THE SUB BASEMENT PRIOR TO
BIDDING THIS WORK.  THE LARGE QUANTITY OF EXISTING PIPE AND CONDUIT WILL REQUIRE MULTIPLE
OFFSETS AND CHANGES IN ELEVATION.  THE CONTRACTOR SHALL INCORPORATE THESE INTO HIS BID AND
COORDINATE THE EXACT ROUTING.

ANY BRAZING OR WELDING IN SUB-BASEMENT WILL REQUIRE SPOT EXHAUST DUCTED TO OUTSIDE.
CONTRACTOR SHALL SUBMIT VENTILATION PLAN TO VA FOR APPROVAL PRIOR TO STARTING WORK.
CONTRACTOR SHALL PROVIDE ALL LABOR AND EQUIPMENT REQUIRED, INCLUDING BUT NOT LIMITED TO
EXHAUST FANS, TEMPORARY DUCTWORK, POWER, LOUVER REMOVAL/REPLACEMENT, ETC.
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K30a K34 K35 K36 K37 K40 K42

J30a J34 J35 J36 J37 J40 J42

H30a H34 H35 H36 H37 H42H41

F30a

D30a

C1 31

B31

A31

G1
37

E37

C37

G1 42

E41

C41

E 42

C 42

L3
3

L3
4

L3
5

L36 L37 L39 L4
2

M37

L2
42

STAIR #10

N33 N34 N35 N36

X-1/2"CW, X-1/2"HW
UP THRU FLOOR

X-HWR PUMP

X-1/2" CW & X-1/2" HW
UP THRU FLOOR

DRAIN

X-3/4" CW & X-3/4" HW
UP THRU FLOOR

X-3/4" CW UP THRU FLOOR

X-2" CW CAPPED

X-3/4" CW & X-3/4" HW
UP THRU FLOOR

X-2"CW, X-1"HW, X-3/4"
HWR UP THRU FLOOR

X-3/4" CW, X-3/4" HW
UP THRU FLOOR X-3/4" CW, X-3/4" HW

UP THRU FLOOR

(2) X-3/4" CW, (2) X-3/4"HW
UP THRU FLOOR

X-3/4" CW & X-3/4"
HW UP THRU FLOOR

X-3/4" CW & X-3/4"
HW UP THRU FLOOR

X-1-1/2"CW, X-1-1/2"HW,
X-3/4"HWR UP THRU FLOOR

X-CW, X-HW,
X-HWR DRAINS

X-HWR
PUMP

X-2-1/2"CW, X-1"HW,
X-3/4"HWR UP THRU FLOOR

3/4"HW, 3/4"CW UP
THRU FLOOR

X-3/4"CW, X-3/4"HW
UP THRU FLOOR

X-2"CW, X-1"HW,
X-3/4"HWR CAPPED

3/4"HW, 3/4"CW UP THRU FLOOR

SUMP PIT

RUBBER HOSE
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X-1/2" CW UP THRU FLOOR

X-1/2" HW UP
THRU FLOOR

TP

X-1"CW UP
THRU FLOOR

X-1/2"CW UP
THRU FLOOR

X-HWR
RECIRCULATION
PUMP

X-4"CW UP TO
ACC BASEMENTTP

1

3/4"ø HWR

1
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1

1

3/4"ø HWR

3/4"ø HWR

3/4"ø HWR

3/4"ø HWR
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35.5D

35.5C

32E

36.5D

36.5C

36.5B 38.8B

32A
ZZ

FLOAT WORK NOTE

CONTRACTOR MAY WORK IN FLOAT AREAS AFTER ALL FIRST AND SECOND SHIFT WORK HAS BEEN COMPLETED OR
THERE IS A SCHEDULING CONFLICT DURING FIRST OR SECOND SHIFT WORK. IN THE CASE OF A SCHEDULING CONFLICT,
THE CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING STOPPED AND IDENTIFY THE FLOAT
AREA THEY PLAN TO WORK IN. CONTRACTOR MUST RECEIVE APPROVAL FROM COR PRIOR TO WORKING IN FLOAT AREAS.
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VAMC - WADE PARK

Revisions: Date

FULLY SPRINKLERED

BID ISSUE 4/29/2016 4/29/2016

541-16-101

MAIN CAMPUS

IMPROVE WATER

SYSTEM TO PREVENT

LEGIONELLA

DAD

PARTIAL SUB-BASEMENT

PLUMBING PLAN - MAIN BUILDING

SOUTHEAST

SB-SE
JMC

0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'

 1/8" = 1'-0"

PARTIAL SUB-BASEMENT PLUMBING PLAN -
SOUTHEAST

1N

 1" = 100'-0"

KEY PLAN - MAIN BUILDING SB
SOUTHEAST

1 PROVIDE NEW 3/4" DOMESTIC HOT WATER RETURN LINE WITH HOT WATER RECIRCULATION VALVE ASSEMBLY.

CODED NOTES

SUB-BASEMENT NOTES

A.

B.

C.

SUB-BASEMENT IS A CRAWL SPACE APPROXIMATELY FOUR (4) FEET HIGH WITH LIMITED CLEARANCE AND
LIGHTING.  ACCESS TO SUB-BASEMENT CAN BE ACHIEVED THROUGH STAIR NUMBER EIGHT (8) AND/OR STAIR
NUMBER FIVE (5), AND A STAIR NEAR COLUMN LINES F-30.  ALL PIPING SHOWN IS LOCATED BELOW THE
BASEMENT IN THE SUB BASEMENT.

CONTRACTOR SHALL BECOME FAMILIAR WITH THE EXISTING CONDITIONS OF THE SUB BASEMENT PRIOR TO
BIDDING THIS WORK.  THE LARGE QUANTITY OF EXISTING PIPE AND CONDUIT WILL REQUIRE MULTIPLE
OFFSETS AND CHANGES IN ELEVATION.  THE CONTRACTOR SHALL INCORPORATE THESE INTO HIS BID AND
COORDINATE THE EXACT ROUTING.

ANY BRAZING OR WELDING IN SUB-BASEMENT WILL REQUIRE SPOT EXHAUST DUCTED TO OUTSIDE.
CONTRACTOR SHALL SUBMIT VENTILATION PLAN TO VA FOR APPROVAL PRIOR TO STARTING WORK.
CONTRACTOR SHALL PROVIDE ALL LABOR AND EQUIPMENT REQUIRED, INCLUDING BUT NOT LIMITED TO
EXHAUST FANS, TEMPORARY DUCTWORK, POWER, LOUVER REMOVAL/REPLACEMENT, ETC.
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FLOOR
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3/4" CW 3/4" HW
UP THRU FLOOR

1/2" CW 1/2" HW
UP THRU FLOOR

3/4"CW, 3/4"HW
UP THRU FLOOR

1-1/2" CW,
3/4"HW
3/4"HWR UP
THRU FLOOR

1-1/2" CW  1" HW
3/4" HWR UP
THRU FLOOR

X-PUMP

X-1-1/2"CW BYPASS

X-3-WAY
VALVE

X-3/4"CW, X-3/4"HW
UP THRU FLOOR

X-3/4"CW, X-3/4"HW
UP THRU FLOOR

X-BOTTOM DRAIN

X-3/4" HW, X-3/4" CW
UP THRU FLOOR

3/4" HW, 3/4" CW
UP THRU FLOOR

X-2" CW, X-1"HW & X-3/4"
HWR UP THRU FLOOR

X-4"CW, X-3"HW, X-1-1/2"HWR
UP THRU FLOOR

X-HWR
RECIRCULATION
PUMP

1/2" CW UP
THRU FLOOR

1" CW UP THRU FLOOR

3/4" CW UP
THRU FLOOR

3/4" CW UP THRU FLOOR

X-1/2"CW TO TRAP PRIMER

X-3/4"CW,
X-3/4"HW UP

THRU FLOOR

X-HWR
PUMP

X-BACKFLOW
PREVENTER

X-10" INCOMING COLD WATER
FROM EAST BOULEVARD

X-3/4"CW,
X-3/4"HW

X-1"CW,
X-3/4"HW UP

THRU FLOOR

X-2"CW,
 UP THRU
FLOOR

X-6"CW TO
CARES
TOWER

X-4"HW, X-1-1/2"HWR
TO CARES TOWER

3/4"ø HWR

3/4"ø HWR

1

1

1

1

3/4"ø HWR

1

3/4"ø HWR

3/4"ø HWR

1

3/4"ø HWR

X - 3/4"ø HWR
X - 1 1/2"ø HW
X - 3"ø CW
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FLOAT WORK NOTE

CONTRACTOR MAY WORK IN FLOAT AREAS AFTER ALL FIRST AND SECOND SHIFT WORK HAS BEEN COMPLETED OR
THERE IS A SCHEDULING CONFLICT DURING FIRST OR SECOND SHIFT WORK. IN THE CASE OF A SCHEDULING CONFLICT,
THE CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING STOPPED AND IDENTIFY THE FLOAT
AREA THEY PLAN TO WORK IN. CONTRACTOR MUST RECEIVE APPROVAL FROM COR PRIOR TO WORKING IN FLOAT AREAS.
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VAMC - WADE PARK

Revisions: Date

FULLY SPRINKLERED

BID ISSUE 4/29/2016 4/29/2016

541-16-101

MAIN CAMPUS

IMPROVE WATER

SYSTEM TO PREVENT

LEGIONELLA

DAD

PARTIAL SUB-BASEMENT

PLUMBING PLAN - MAIN BUILDING

SOUTHWEST

SB-SW
JMC

0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'

 1/8" = 1'-0"

PARTIAL SUB-BASEMENT PLUMBING PLAN -
SOUTHWEST

1N

 1" = 100'-0"

KEY PLAN - MAIN BUILDING SB
SOUTHWEST

1 PROVIDE NEW 3/4" DOMESTIC HOT WATER RETURN LINE WITH HOT WATER RECIRCULATION VALVE ASSEMBLY.

CODED NOTES

SUB-BASEMENT NOTES

A.

B.

C.

SUB-BASEMENT IS A CRAWL SPACE APPROXIMATELY FOUR (4) FEET HIGH WITH LIMITED CLEARANCE AND
LIGHTING.  ACCESS TO SUB-BASEMENT CAN BE ACHIEVED THROUGH STAIR NUMBER EIGHT (8) AND/OR STAIR
NUMBER FIVE (5), AND A STAIR NEAR COLUMN LINES F-30.  ALL PIPING SHOWN IS LOCATED BELOW THE
BASEMENT IN THE SUB BASEMENT.

CONTRACTOR SHALL BECOME FAMILIAR WITH THE EXISTING CONDITIONS OF THE SUB BASEMENT PRIOR TO
BIDDING THIS WORK.  THE LARGE QUANTITY OF EXISTING PIPE AND CONDUIT WILL REQUIRE MULTIPLE
OFFSETS AND CHANGES IN ELEVATION.  THE CONTRACTOR SHALL INCORPORATE THESE INTO HIS BID AND
COORDINATE THE EXACT ROUTING.

ANY BRAZING OR WELDING IN SUB-BASEMENT WILL REQUIRE SPOT EXHAUST DUCTED TO OUTSIDE.
CONTRACTOR SHALL SUBMIT VENTILATION PLAN TO VA FOR APPROVAL PRIOR TO STARTING WORK.
CONTRACTOR SHALL PROVIDE ALL LABOR AND EQUIPMENT REQUIRED, INCLUDING BUT NOT LIMITED TO
EXHAUST FANS, TEMPORARY DUCTWORK, POWER, LOUVER REMOVAL/REPLACEMENT, ETC.
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X-4"CW UP FROM
SUB-BASEMENT

X-3"CW
X-2"HW
X-1"HWR
UP THRU FLOOR

1/4HP HWR PUMP

HOSE BIBB

STEAM HEAT EXCHANGERS

TO MAKE-UP WATER

DEAD LEG

HOSE BIBB

UTILITY SINK

HOSE BIBB

HOSE BIBB

X-3/4"CW UP THRU FLOOR

X-3/4"CW THRU WALL

X-2"CW DOWN
TO RPBP

TRANE
AC UNIT

TRANE
AC UNIT

XR-2"CW, XR-1"HW, XR-1/2"HWR

BOTTOM DRAINS

X-1-1/2"HW, X-1"HWR
FROM SUB-BASEMENT
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P-408
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P-418
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Mechanical Room

B-M75

Stair
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B-AC327
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Elevator Equipment

BAC285

Records

BAC256
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B-M75
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...
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B-AC328
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P-112
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X - 1"ø
X - 1"ø
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X - 1/2"ø HW

X - 3/4"ø HWR

P-528
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X - 2"ø CW

X - 3/4"ø CW
X - 3/4"ø HW

X - 1"ø HWR
X - 2"ø HW
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X - 1 1/4"ø HWR
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X - 1"ø HW
X - 2"ø CW
X - 1"ø CW
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X - 2 1/2"ø CW

X - 1 1/2"ø HW
X - 1"ø HWR

X - 4"ø CW

X - 1/2"ø HWR
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X - 3"ø CW
X - 2"ø HW

X - 1"ø HWR

X - 1 1/2"ø
X - 3/4"ø
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X - 1"ø HW
X - 2"ø CW
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P42
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49N 52N 53N 54N

54N1

49M 50M 51M 52M 53M 54M
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50K 51K 52K 53K 54K

47L43L

43M

46M

47M

47N 50N 51N

DEAD LEG DEMOLITION CODED NOTE

1 CUT AND CAP EXISTING DEAD LEG PIPING AT LIMIT OF DEMOLITION SYMBOL. CONTRACTOR SHALL CAP PIPING,
WITHIN TWO PIPE DIAMETERS, OFF OF THE MAIN IT IS CONNECTED TO. CONTRACTOR SHALL DRAIN, CAP AND
LABEL REMAINING DEAD LEG PIPING AND ABANDON IN CEILING. BRIGHT YELLOW LABELS SHALL BE PLACED AT
BOTH ENDS OF EACH ABANDONED PIPE. LABEL SHALL READ "ABANDONED PIPING". CONTRACTOR SHALL
REMOVE AND REPLACE CEILINGS AS NECESSARY TO ACCOMPLISH WORK. CONTRACTOR SHALL VERIFY DEAD
LEG IS NOT ACTIVE PRIOR TO REMOVING SECTION OF PIPE.

PROJECT AREA UNDER CONSTRUCTION NOTES

AREAS ON THIS SHEET ARE CURRENTLY UNDER CONSTRUCTION OR ARE BEING DESIGNED UNDER A
DIFFERENT CONTRACT. CONDITIONS SHOWN ON THIS DRAWING MAY BE DIFFERENT WHEN THE
CONTRACTOR OCCUPIES SPACES SHOWN ON THIS SHEET. CONTRACTOR SHALL REPORT ALL CONDITIONS
THAT DO NOT MATCH THE DRAWINGS TO THE COR.

A.

SECOND SHIFT WORK NOTE

ALL WORK SHOWN ON THIS FLOOR PLAN SHALL BE COMPLETED AFTER THE DEPARTMENT HAS COMPLETED WORK
FOR THE DAY. THE STARTING TIME WILL VARY BY DEPARTMENT AND MUST BE COORDINATED WITH THE COR. IN THE
CASE OF A SCHEDULING CONFLICT, THE CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING
STOPPED AND IDENTIFY THE FLOAT AREA THEY PLAN TO WORK IN FOR THE NIGHT.
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